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SUMMARY
 

 
Project ID: 2014-05 

Project Name: DIP Lot 80 Grading Project 

Physical Location: Dallesport Industrial Park 

Description: Provide all labor, materials, tools, and equipment and perform all work and related activities to 
grading of approximately 9 acres including 14,620 cy excavation, 8990 cy embankment, 3760 
cy off-site end haul and embankment, 20,833 sf cement-soil stabilization, 397 cy base 
aggregate, construction of a water well and appurtenant work to complete the Lot 80 Grading 
Project in the Dallesport Industrial Park, Dallesport, Washington. 
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Publication Date(s): July 9, 2014 

Printing Fee: Twenty-five Dollars ($25.00) 

Available: July 9, 2014 at 3:00pm PPT 

Closing: July 21, 2014 at 4:00pm PPT 

Opening: July 21, 2014 at 4:05pm PPT 
 

Pre-Bid Conference 
Type: non-mandatory 

Location: east of the intersection of Tidyman Road with US-197 in Dallesport, Washington 

Date: July 14, 2014 at 2:00pm PPT 
 
Contract Period: 75 calendar days 
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Section 00 01 15 – LIST OF DRAWING SHEETS 

Part 1 – General 

1.1 Summary 

A. The following drawings are a part of the Contract Documents.  For Contract Documents avail-
able electronically, one or more of the sheets listed below may be provided in a separate file. 

 
Sheet No. Drawing Title 

1 Cover Sheet 
2 Site Plan  
3 Grading Plan 
4 Grading Details 
5 Erosion Control 
6 Well Details 
7 General Notes 

Part 2 – Products (not used) 

Part 3 – Execution (not used) 

End of Section 00 01 15 
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Section 00 11 16 – INVITATION TO BID 
 
Sealed bids for the DIP Lot 80 Grading Project will be received by the Executive Director of Klickitat 
County Port District No. 1, Bingen, Washington, up to the hour of 4:00pm PPT on July 21, 2014 and 
publicly opened and read aloud at 4:05pm PPT on July 21, 2014 in the Port of Klickitat Administrative 
Offices located at 154 E Bingen Point Way Ste. A; Bingen, WA 98605 to: 
 

Provide all labor, materials, tools, and equipment and perform all work and related 

activities to grading of approximately 9 acres including 14,620 cy excavation, 8990 

cy embankment, 3760 cy off-site end haul and embankment, 20,833 sf cement-soil 

stabilization, 397 cy base aggregate, construction of a water well and appurtenant 

work to complete the Lot 80 Grading Project in the Dallesport Industrial Park, 

Dallesport, Washington. 
 
Bid documents and specifications for this project may be obtained on or after the hour of 3:00pm PPT on 
July 9, 2014 at the Port of Klickitat; 154 E Bingen Point Way Ste. A; Bingen, WA 98605, Tenneson 
Engineering Corp.; 3775 Crates Way; The Dalles, OR 97058, or the Port’s web site 
(www.portofklickitat.com).  Bid documents obtained from the Port’s web site or requested from the Port via 
electronic mail (e-mail) are free.  A non-refundable fee in the amount of Twenty-five Dollars ($25.00) is 
required for each set of printed bid documents requested. 
 
A non-mandatory pre-bid conference will be held at 2:00pm PPT on July 14, 2014 at east of the 
intersection of Tidyman Road with US-197 in Dallesport, Washington. 
 
All bids shall be addressed to the attention of the Executive Director, Port of Klickitat, 154 E Bingen Point 
Way Ste. A; Bingen, WA 98605 and placed in a sealed envelope that clearly identifies the project ID, 
project title, and the name of the bidder.  Each bid must be accompanied by a certified check, cashier's 
check, or bid bond in an amount equal to five percent (5%) of the bid price without condition or limitation. 
 
No bidder may withdraw his/her bid after the hour set for the opening thereof unless the award of contract 
is delayed for a period exceeding sixty (60) days.  The Port of Klickitat reserves the right to reject all bids 
submitted and waive any informalities or irregularities in any bid.  The Port of Klickitat is an equal 
opportunity and affirmative action employer and encourages minority and women's business enterprises to 
participate. 
 
 Marc Thornsbury, Executive Director 
 
Published July 9, 2014 in: 
 Goldendale Sentinel 
 White Salmon Enterprise 

End of Section 00 11 16 
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Section 00 21 13 – INSTRUCTIONS TO BIDDERS 

Part 1 – General 

1.1 Addenda 

A. It is the bidder’s responsibility to insure that it has reviewed all addenda issued for the Invita-
tion to Bid. 

B. If bidder shall fail to acknowledge, on its bid form, all addenda issued for the Invitation to Bid, 
its bid will be deemed non-responsive. 

1.2 Collusive Bidding 

A. The bidder certifies that its bid is made without prior knowledge of competitive prices, without 
any previous understanding, agreement, or connection with any person, firm, or corporation 
making a bid for the same project, and without outside control, collusion, fraud or otherwise il-
legal action. 

B. If the Port determines that collusion has occurred among two or more of the bidders, the bids 
of the participants in such collusion will be disqualified and excluded from consideration.  The 
Port’s determination of collusion shall be conclusive. 

1.3 Assignment of Funds 

A. No assignment by the Bidder of the funds to be received will be recognized or permitted un-
less the assignment has received written approval of the Port and the Bidder's surety. 

1.4 Award or Rejection of Bids 

A. The contract will be awarded to the lowest responsive bidder complying with the provisions of 
this Invitation to Bid.  However, to the extent permitted by law, the Port reserves the right to re-
ject any or all bids and to waive any informality in the bids received when such rejection or 
waiver is in the best interests of the Port. 

1.5 Bid Closing 

A. Sealed bids will be received by the Executive Director of Klickitat County Port District No. 1, 
Bingen, Washington, up to the hour of 4:00pm PPT on July 21, 2014.  No bid shall be re-
ceived or considered after this closing time. 

1.6 Bid Documents 

A. The Bid Documents consisting of the Proposal, Non-Collusion Affidavit, Bid Bond form, 
Statement of Experience, and the Instructions to Bidders have been included in the bound 
cover.  The Contractor shall be required to submit a copy of a valid state contractor's license 
(Unified Business Account Number) after the contract is awarded. 

1.7 Bid Errors 

A. The Contractor may not claim a bid error or mistake as a basis for recovery of its deposit or 
as a defense to any action for its failure to execute a contract.  Pursuant to RCW 39.04.107, a 
low bidder on a public works project who claims error and fails to enter into a contract is pro-
hibited from bidding on the same project if a second or subsequent call for bids is made for 
the project. 

1.8 Bid Modification 

A. The Contractor shall be allowed to modify its bid prior to the scheduled closing of the bids.  No 
modification will be allowed subsequent to the published time for closing of the bids. 
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1.9 Bid Opening 

A. Bids will be publicly opened at 4:05pm PPT on July 21, 2014 in the Port of Klickitat Adminis-
trative Offices located at 154 E Bingen Point Way Ste. A; Bingen, WA 98605.  Bidders may be 
present at the opening of the bids. 

1.10 Bid Proposal 

A. Bidders are required to make their bids using the blank forms contained in the Contract Doc-
uments.  Upon submission, the completed Contract Documents shall be assembled and in 

good order.  Bidders may make copies of the Contract Documents for their own files.  Bid-

ders are advised to read all pages of the Contract Documents.  Failure to read and un-
derstand the requirements contained within the Contract Documents shall not be grounds for 
any breach of said requirements. 

1.11 Bid Security 

A. Bids shall be accompanied by a certified check, cashier's check, or other direct obligation of a 
bank, payable to the order of the “Klickitat County Port District No. 1”, or an approved bid 
bond in the form included in these Contract Documents, in an amount of not less than five 
percent (5%) of the amount of the total bid price. 

B. Bids not accompanied by such check or approved bid bond in the form included in the Con-
tract Documents shall be deemed non-responsive. 

C. Bid bonds shall be executed by a bonding company that satisfies the following requirements: 
1. It must have a sound financial standing and a record of service satisfactory to the Port; 
2. It must be authorized to do business in the State of Washington; 
3. It shall be named on the current list of approved surety companies acceptable on federal 

bonds; 
4. It must conform with the underwriting limitations as published in the Federal Register by 

the audit staff of the Bureau of Accounts and U. S. Treasury Department; and 
5. It shall carry an "A” rating and be of the appropriate class for the bond amount as de-

scribed in A.M. Best's rating system. 

D. The amount of the bid bond shall be forfeited to, and become the property of, the Port in the 
event the selected bidder fails to enter into the Contract in accordance with its bid and furnish 
the required surety bonds within ten (10) calendar days from the date of the Notice of Award. 

E. Checks will be returned, or receipt for bid bonds given to unsuccessful bidders, after the exe-
cution of the Contract.  A certified check, cashier's check, or other direct obligation of a bank 
must be enclosed in the envelope containing the proposal. 

1.12 Bid Withdrawal 

A. The bidder may withdraw its bid prior to the Bid Submission Deadline established in these 
Contract Documents.  The bidder may not withdraw its bid at, or subsequent to, the published 
Bid Closing time. 

1.13 Officers not to Benefit 

A. Upon signing this bid, the bidder certifies that no member of the governing body of the Port, or 
members of his/her immediate family, including spouse, parents or children, or any other of-
ficer or employees of the Port controlled or appointed by the Port’s Executive Director, has re-
ceived or has been promised, directly or indirectly, any financial benefit by way of fee, com-
mission, finder's fee or in any other manner, remuneration arising from or directly or indirectly 
related to this contract; and that upon request by the Port District, as a prerequisite to pay-
ment pursuant to the terms of this contract, there will be furnished to the requester, under 
oath, answers to any interrogatories related to a possible conflict of interest as herein embod-
ied.  Any contract made or entered into, where it is discovered that violation of the intent of 
this provision exists, may be declared null and void and all monies received by the Contractor 
must be returned to the Klickitat County Port District No. 1. 
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1.14 Prefabricated Items Made Outside Washington 

A. For work estimated to exceed one million dollars ($1,000,000), a contractor or sub-contractor 
directly contracting for off-site, prefabricated, nonstandard, project-specific items produced 
outside Washington must submit to the Department of Labor and Industries (“LnI”) as part of 
its affidavit of wages paid form, the following information regarding off-site, prefabricated, 
nonstandard, project-specific items produced under the terms of the contract and outside 
Washington. 
1. Estimated cost of the project. 
2. Name of the awarding agency and the title of the project. 
3. The contract value of the off-site, prefabricated, nonstandard project-specific items pro-

duced outside Washington, including labor and materials. 
4. The name, address, and federal employer identification number of the contractor that 

produced the off-site, prefabricated, nonstandard, project-specific items. 
 
Note: Off-site, prefabricated, nonstandard, project-specific items means products or items that 
are made primarily of architectural or structural precast concrete, fabricated steel pipe and 
pipe systems, or sheet metal and sheet metal duct work produced specifically for the public 
work and not considered to be regularly available shelf items, produced or manufactured by 
labor expended to assemble or modify standard items, and produced or manufactured at an 
off-site location. 

1.15 Pricing and Escalation 

A. The bid must be priced as called for in the Contract Documents. 

B. All prices on the bid form shall be in U.S. dollars. 

C. A unit price shall be submitted for each item of the Work plus an extension thereof and the to-
tal Contract Sum. 

D. The prices on the bid form shall include everything necessary for the prosecution and comple-
tion of the Work in accordance with the Contract Documents including, but not limited to, fur-
nishing all materials, equipment, tools, transportation, plant and other facilities, and all man-
agement, superintendence, labor and services, and field design, except as may be otherwise 
stipulated in the Contract Documents. 

E. The prices on the bid form shall be firm.  Escalation is not permitted. 

1.16 Qualifications of Bidder 

A. Each bidder must submit a statement of work experience, general ability to perform the work 
under this contract, and equipment available to perform this work. The bidder will be required 
to be the primary contractor and equipment installer for a minimum of thirty percent (30%) of 
this contract.  This requirement will be considered in the award of the contract. 

1.17 Registration, Insurance, and Bonds 

A. All contractors are required to be locally licensed, have a state contractors license, and ac-
counts with the Departments of Revenue and Labor and Industries agencies.  Under certain 
circumstances some or all of the following may be required.  The successful bidder shall be 
subject to the following requirements: 
1. A written contract executed by the successful bidder including evidence of registration of 

the contractor and any sub-contractors. 
2. Washington State Contractors Business License. (Unified Business Account Number). 
3. Prevailing wage statements and affidavits in accordance with Chapter 39.12 RCW. 
4. Performance and payment bond executed by the successful bidder and his or her surety 

company. 
5. Certificates of Insurance. 
6. Bid Bond. 
7. Required permits necessary to perform the work are for the contractors account. 
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1.18 Responsive Bidder 

A. In determining a responsive bidder, the following qualifications will be considered by the Port 
District. 
1. The ability, capacity and skill of the bidder to perform the service required within the speci-

fied time. 
2. The character, integrity, reputation, judgment, experience and efficiency of the bidder. 
3. The quality of performance of previous contracts or services. 
4. The previous and existing compliance by the bidder with laws and ordinances relating to 

previous contracts and to the bidders employment practices. 
5. The sufficiency of the financial resources and ability of the bidder to perform the contract 

or provide the services. 
6. The quality, availability and adaptability of the supplies, or contractual services, to the par-

ticular use required. 
7. Whether the bidder is in arrears to the Port, in debt on contract or is a defaulter on surety 

to the Port or whether the bidder's taxes or assessments are delinquent. 
8. Such other information as may be secured by the Port having a bearing on the decision to 

recommend the award. 
9. Should a bid be obviously unbalanced. 

1.19 Return Address Envelope 

A. Bids must be made using the forms provided by the Port.  They must not be detached from 
the Contract Documents. The entire package must be assembled and in good order, placed in 
a sealed envelope marked only as, "Project 2014-05 - DIP Lot 80 Grading Project", and en-
closed in another envelope addressed to Port of Klickitat; 154 E Bingen Point Way Ste. A; 
Bingen, WA 98605. 

1.20 Subcontracting 

A. Bidder is encouraged to use small, minority-owned, and women-owned businesses as sub-
contractors and/or suppliers. 

1.21 Surety Bond 

A. Upon acceptance of the bid by the Port Commission, the successful bidder will be notified that 
it has been awarded the Contract for the Work bid upon by it.  Within ten (10) days from the 
date of award, the successful bidder shall enter into the Contract with the Klickitat County Port 
District No. 1, and shall, upon the signing of said Contract, furnish to the Port District fully ex-
ecuted surety performance and payment bonds in the forms included in the Contract Docu-
ments, conditioned upon the full, complete and faithful performance of all the terms and con-
ditions of said contract and payment for all materials, labor and applicable taxes.  Each bond 
shall be executed by a bonding company that satisfies the following requirements: 
1. It must have a sound financial standing and a record of service satisfactory to the Port; 
2. It must be authorized to do business in the State of Washington; 
3. It shall be named on the current list of approved surety companies acceptable on federal 

bonds; 
4. It must conform with the underwriting limitations as published in the Federal Register by 

the audit staff of the Bureau of Accounts and U. S. Treasury Department; and 
5. It shall carry an “Excellent” (A-) or better rating and be of the appropriate class for the 

bond amount as described in A. M. Best's rating system. 
 

Each bond shall be in an amount equal to the full amount of the contract plus Washington 
State Sales Tax. 

1.22 Vendor Agent 

A. A bid or proposal by a person who affixes to his or her signature the word "President", "Secre-
tary", "Agent", or other designation, without disclosing his or her principal, will be considered 
the proposal of the individual.  A bid by a corporation shall be signed with the name of the cor-
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poration, followed by the signature of the President, Secretary or other officer authorized to 
bind the corporation in the matter, with evidence of his or her authority to do so.  An impres-
sion of the corporation seal must appear upon bids submitted by the corporation.  That a bid 
by a partnership or firm should be signed by a partner, owner, or agent of the partnership or 
firm, below the name of the partnership or firm, and listing the names of the members of the 
firm.  Any person signing the proposal as agent for another or others must file with it legal evi-
dence of his or her authority to do so. 

1.23 Equivalents and Substitutions 

A. Bids shall be based only on the use of those items named in the specifications, if any, or ap-
proved equivalents or substitutions.  When named, specific items may be required to address 
operating or maintenance issues and bidders should not assume approval of an equivalent or 
substitution in the absence of written approval. 

B. Requests for approval of an equivalent or substitution may be submitted by bidders only.  
Subcontractors and suppliers are not permitted to make such requests.  Approval of any re-
quested equivalent or substitution is at the sole discretion of the Port and shall be made only 
by an addendum to these Contract Documents. 

Part 2 – PRODUCTS (not used) 

Part 3 – EXECUTION 

3.1 Addenda 

A. The bidder shall acknowledge, on its bid form, all issued addenda for the Contract Docu-
ments. 

B. Addenda shall be posted to the Port’s web site in the same location as the Contract Docu-
ments and sent in the same persons in the same manner and to the same locations as the In-
vitation to Bid. 

3.2 Ambiguities and Clarifications 

A. Requests for interpretation or clarification of, or to report ambiguities in, any portion of the 
Contract Documents shall be made in writing and sent to port@portofklickitat.com via elec-
tronic mail no less than three (3) working days before the bid submittal deadline.  Interpreta-
tions, supplemental instructions, clarifications, and other answers shall be issued only in the 
form of written addenda.  All addenda shall become part of the Contract Documents and any 
subsequently awarded contract. 

3.3 Agency 

A. If the person signing the bid shall do so as agent for another, s/he shall submit with the bid le-
gal evidence of his/her authority to do so. 

3.4 Collusive Bidding 

A. The bidder shall include in its bid an executed Non-Collusion Affidavit in the form provided in 
these Contract Documents. 

3.5 Contract Documents 

A. The Bidder shall examine the Contract Documents and any other information, drawings, or 
plans made available and shall comply with all instructions and provisions contained therein. 

B. The bidder shall comply with all instructions and provisions of the Contract Documents. 

C. If the bidder shall find any condition that appears to be in conflict with the Contract Documents 
or with any other information, drawings, or plans made available to the bidder, the bidder shall 
promptly notify the Port of the conflict in writing. 
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3.6 Bid Submittal 

A. The Bid shall be enclosed in a sealed envelope marked with the project ID and name. 

B. The Bid shall be addressed to the Port of Klickitat. 

C. The Bid must be received by the Port on or before the bid submittal deadline specified in the 
Contract Documents.  The clock in the conference room of the Port office identified as “Offi-
cial Port Time” shall be used in determining the timeliness of all bid submittals. 

D. The Bid shall include the Bid Security. 

E. If the Bidder employs persons in Washington State, the Bidder must have an employment se-
curity reference number as required in compliance with Title 50 RCW 
(apps.leg.wa.gov/rcw/default.aspx?cite=50). 

F. The Bid and associated documents shall be delivered in paper form.  Delivery of the Bid via 
electronic mail (e-mail), telephone, telegraph, or telefacsimile is not permitted. 

3.7 Bid Protest 

A. All bid protests shall be made in writing and addressed to the Port of Klickitat; 154 E Bingen 
Point Way Ste. A; Bingen, WA 98605. 

B. The Bidder must submit any protest regarding this public works project to the Port no later 
than two full business days following bid opening as required under RCW 39.04.105 
(apps.leg.wa.gov/rcw/default.aspx?cite=39.04.105). 

C. All bid protests shall include: 
1. Name, address, and phone number of the protesting bidder or its representative; 
2. Project ID and name described in these Contract Documents; 
3. A detailed description of the specific grounds for protest and any supporting documenta-

tion.  It is the responsibility of the protesting bidder to provide any subsequently discov-
ered documents prior to the Port’s decision. 

4. The specific resolution or relief requested; 

D. A contract will not be awarded pending resolution of the protest except in those cases where 
the Port’s Executive Director determines, in writing, that such award is justified by exigent cir-
cumstances.  Any such determination will be provided to any protesting bidder no less than 
two business days prior to award so as to permit the pursuit of judicial recourse. 

E. Strict compliance with the protest procedures described in this Section is necessary to protect 
the public interest.  Any protesting bidder that fails to comply with these protest procedures is 
deemed to have waived any claim with respect to alleged irregularities in connection with the 
invitation to bid or contract award. 

F. The bidder may not pursue any judicial or administrative proceeding challenging the invitation 
to bid or contract award unless it has first performed the procedures, and exhausted the rem-
edies, specified in these Contract Documents. 

3.8 Claim of Error 

A. The Bidder may claim an error in its Bid by submitting to the Port supporting evidence, includ-
ing but not limited to cost breakdown sheets, and any other supporting documentation re-
quested by the Port, within twenty-four (24) hours of bid opening.  In the event the Bidder 
demonstrates an error in the Bid to the Port’s satisfaction, the Port may allow the Bidder to 
withdraw its bid.  A low bidder who claims error and fails to enter into a contract is prohibited 
from bidding on the same project if a subsequent Invitation to Bid is issued for that project, 
pursuant to RCW 39.04.107. 
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3.9 Equivalents and Substitutions 

A. Requests for approval of an equivalent or substitution shall be submitted to the Port no less 
than ten (10) calendar days prior to the bid submittal deadline and shall include complete de-
scriptions, technical data, and performance records. 

3.10 Evaluation 

A. The Port will evaluate all bids submitted by responsible bidders to determine which bid is the 
lowest responsive bid. 

3.11 Inspection of Work Site 

A. The bidder shall inspect and compare the work site and Contract Documents to evaluate the 
location of the Work, the actual physical conditions of the site, and the surface and subsur-
face conditions generally recognized as inherent in the Work.  The bidder shall obtain written 
permission from the Port prior to entering the work site or conducting physical testing of the 
work site, except for attendance during any scheduled pre-bid meeting. 

3.12 Subcontracting 

A. Pursuant to RCW 39.30,060, for any bid in excess of one million dollars ($1,000,000), Bidder 
shall submit with its Bid the names of the subcontractors with whom the Bidder, if awarded the 
contract, will subcontract for performance of the work of: HVAC (heating, ventilation, and air 
conditioning); plumbing as described in Chapter 18.106 RCW 
(apps.leg.wa.gov/rcw/default.aspx?cite=18.106), and electrical as described in Chapter 19.28 
RCW (apps.leg.wa.gov/rcw/default.aspx?cite=19.28), or to name itself for the Work.  The Bid-
der shall not list more than one subcontractor for each category of work identified unless sub-
contractors vary with bid alternates, in which case the Bidder must indicate which subcontrac-
tor will be used for which alternate.  Failure to name such subcontractors shall render the Bid-
der's bid non-responsive and, therefore, void. 

End of Section 00 21 13 

Section 00 25 13 – PRE-BID MEETINGS ------------------------------------------------------------------------------------  

Part 1 – GENERAL 

1.1 Summary 

A. A non-mandatory pre-bid meeting is scheduled for 2:00pm PPT on July 14, 2014 at the east 
of the intersection of Tidyman Road with US-197 in Dallesport, Washington.  Prospective bid-
ders are strongly encouraged to attend non-mandatory pre-bid meetings. 

B. Failure by a bidder to attend any mandatory pre-bid meeting will render the bidders bid “non-
responsive”. 

C. Subcontractors and suppliers may attend pre-bid meetings. 

Part 2 – PRODUCTS (not used) 

Part 3 – EXECUTION 

3.1 Attendance 

A. Prospective bidders, subcontractors, and suppliers attending the pre-bid meeting shall be 
present at the location and address at the time specified as set forth in this Section. 

B. Attendees should review any information and safety precautions for hazardous materials as 
may be described in these Contract Documents to determine for themselves appropriate pro-
tective clothing or equipment. 
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C. By attending any pre-bid meeting, attendees agree to indemnify and hold the Port harmless 
from any and all claims of personal injury arising from their participation in the pre-bid meeting 
including site visits, if any. 

End of Section 00 25 00 

Section 00 31 26 – EXISTING HAZARDOUS MATERIAL INFORMATION  -----------------------------------------  

Part 1 – GENERAL 

1.1 Summary 

A. This Section provides the notification required for disclosure of asbestos, lead-containing, or 
other hazardous materials. 

1.2 Hazardous Materials Notice 

A. The Port has no evidence that any asbestos, lead-containing, or other hazardous materials 
will be disturbed by the Work. 

Part 2 – PRODUCTS (not used) 

Part 3 – EXECUTION 

3.1 Discovery 

A. If the Contractor encounters material suspected of containing lead or asbestos, the Contractor 
shall stop work and immediately notify the Port and Engineer. 

B. Upon notice by the Contractor, Port shall notify the various governmental and regulatory 
agencies concerned with the presence of potentially contaminated materials, if warranted. 

C. Port may suspend work in the vicinity of any potentially contaminated material. 

3.2 Testing 

A. Upon notice by the Contractor, the Port shall determine, in conjunction with the Engineer and 
any governmental and/or regulatory agencies, if further testing is necessary to determine the 
nature of the materials involved and, if so, to conduct same at its expense. 

3.3 Management 

A. The actual procedures used in resuming the Work shall depend upon the nature and extent of 
the potentially contaminated material.  Such procedures may include, but are not limited to, 
the following: 
1. Resumption of the Work as before the suspension 
2. Relocation of the Contractor’s operations to another portion of the Work until measures to 

eliminate any hazardous conditions are developed and approved by the appropriate regu-
latory agencies 

3. Treatment and/or disposal of the contaminated material in an approved manner 
4. Modification or termination of this Contract 

End of Section 00 25 00 
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Section 00 41 13 – BID PROPOSAL 
 
The undersigned Bidder hereby declares that s/he has read the Invitation to Bid and the plans, specifica-
tions, and drawings provided, understands the conditions described therein, and has determined all situa-
tions affecting the goods and services it is bidding upon. 
 
The undersigned Bidder proposes and agrees, if its bid is accepted, to provide all goods and services, at 
his/her own expense, according to the plans, specifications, contract, and the instructions of the Port of 
Klickitat, to furnish the goods and services within the time stated, and to complete the work for the 
following prices: 
 
Additive alternate bid: 

Not Applicable 
 
Deductive alternate bid: 

Not Applicable 
 
This work under the contract shall be fully completed by the date of completion declared in this proposal 
for the total bid amount of: 
 

Total Bid: 
 

  Dollars ($ ) 
 

Additive Alternate Bid (if specified above) 
 

  Dollars ($ ) 
 

Deductive Alternate Bid (if specified above) 
 

  Dollars ($ ) 
 
State Sales Tax:  The above bid does not include state or local retail sales tax. 
 

Estimated WA State Sales Tax Due on Total Bid (at current rate of 7%):    
 

     Dollars ($   ) 
 

The work under this Contract shall be fully completed within 75 calendar days from the date of the Notice 
to Proceed given by the Port District to the Contractor for the lump sum amount stated above.  Time is of 
the essence in completing this project on or before the stated completion time and will be an important 
consideration in the final award of this contract. 
 
Please also find herewith enclosed with this proposal our deposit in the form of a certified check, cashier's 
check or bid bond for the amount of $ ______________________, which is not less than five percent (5%) 
of the combined total or lump sum of this bid. 
 
    
NAME OF BIDDER (Firm)  SIGNATURE OF AUTHORIZED OFFICIAL 

 
    
PHYSICAL ADDRESS  AUTHORIZED OFFICIAL (PRINT) 

 
    
CITY AND STATE  TITLE 
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TELEPHONE NO.  DATE OF SUBMITTAL 

  
    
FAX NO.  BUSINESS LICENSE NO. AND EXPIRATION DATE 

 
Notes: 

1. If bidder is a partnership or a d/b/a, so state, giving firm name under which business is transacted. 
2. If bidder is a corporation, this proposal must be executed by its duly authorized officials. 
3. If bidder is a joint venture, so state, giving both firm names under which business is transacted. 
5. The Port reserves the right to adjust the scope of this work to match the available funding. 

 

Addendum Acknowledgment 
The bidder hereby acknowledges receipt of the following numbered addenda to the specifications and/or 
plans. (Failure to acknowledge receipt of addenda, as applicable, may be considered as a serious 
irregularity in this proposal and a basis for rejecting the proposal.) 
 
ADDENDUM NO. DATE OF RECEIPT ACKNOWLEDGMENT 
 
      

(Signature) 
 
      

(Signature) 
 
      

(Signature) 
 

Surety 
If the bidder is awarded the Contract, the surety or sureties who will provide the bonds for the faithful 
performance of the Contract and for the payment for all materials, labor and taxes, will be as follows: 
 

SURETY ADDRESS 
 
1.   
 
2.   

End of Section 00 41 13 



 

Port of Klickitat - 20140709 2014-05 – DIP Lot 80 Grading Project 13 

Section 00 43 13 – BID BOND FORM 
 
KNOW ALL MEN BY THESE PRESENTS: 

 
That we,                                                                                                                               ,  as Principal, 
and                                                                                                                        , as Surety, a corporation 
organized and existing under and by virtue of the laws of the State of     , duly 
authorized to do surety business in the State of Washington and named on the current list of approved 
“Surety Companies Acceptable in Federal Bonds” and conforming with the underwriting limitations as 
published in the Federal Register by the audit staff of the Bureau of Accounts and the U. S. Treasury 
Department and carrying an "A” rating and being of the appropriate class for the bond amount as 

determined by A.M. Best's Rating System, are held and firmly bound unto the Klickitat County Port 

District No. 1, as Obligee, in the penal sum of                                                                  ($  ) 
Dollars, for the payment of which the Principal and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, by these presents. 
 
The condition of this obligation is such that if the Obligee shall make any award to the Principal for furnish-
ing all labor, materials, equipment and supervision according to the terms of the proposal or bid made by 
the Principal, the Principal shall duly make and enter into a contract with the Obliges in accordance with 
the terms of said proposal or bid award and shall give bond on the required forms for the faithful perfor-
mance thereof and for the payment for all materials, labor and taxes, with Surety or sureties approved by 
the obligee; or, if the Principal shall, in case of failure so to do , pay and forfeit to the obligee the penal 
amount of the deposit specified in the call for bids, then this obligation shall be null and void; otherwise it 
shall be and remain in full force and effect and the Surety shall forthwith pay and forfeit to the obligee, as 
liquidated damages, the amount of this bond. 
 
The Surety, for value received, hereby stipulates and agrees, that the obligation of said Surety and this 
bond shall be in no way impaired or affected by any extension of the time within which the Klickitat County 
Port District No. 1 may accept such bid, and said Surety does hereby waive notice of any such extension. 
 
If more than one Surety is on this bond, each Surety hereby agrees that it is jointly and severally liable for 
the full amount of all obligations on this bond.   
 
 
Signed, Sealed and Dated this              day of      ,              . 
 

By:         (Principal) 
 

By:         (Surety) 
 
AGENT INFORMATION 
 

Name:   
 

Street:   
  

City / State / Zip:   
 

Telephone:   
 
 
Note: Bidder may submit Surety's bid bond form provided it is made out in the name of the Klickitat 

County Port District No. 1 and that the agent's name and address appear as specified. 

End of Section 00 43 13 
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Section 00 43 22 – UNIT PRICES 
 
The undersigned bidder proposes and agrees, if its bid is accepted, to furnish the goods and services for 
the following prices: 
 

Bid 

Item 

Spec. 

Section 

Est. 

Qty. 

Unit of 

Measure 

 

Item Description 

Unit 

Price 

Total 

Amount 

 
1. 

 
Div. 00 & 

01 

 
1 

 
Lump Sum 

 
Mobilization, Project Management, 
Erosion Control, Etc., complete per 
lump sum 
@__________________________
____________________________ 

 
 

Lump Sum 

 
 

$______________ 

 
2. 

 
31 10 00 

 
1 

 
Lump Sum 

 
Clearing and Grubbing, complete 
per lump sum 
@__________________________
____________________________ 

 
 

Lump Sum 

 
 

$______________ 

 
3. 

 
31 22 13 

 
6070 

 
Cubic Yard 

 
Strippings/Topsoil Excavation and 
Embankment, complete per cubic 
yard 
@__________________________
____________________________ 

 
 

$__________ 

 
 

$______________ 

 
4. 

 
31 22 13 

 
4790 

 
Cubic Yard 

 
General Soil Excavation and 
Embankment, complete per cubic 
yard 
@__________________________
____________________________ 

 
 

$__________ 

 
 

 
 

$______________ 

 
5. 

 
31 23 16 

 
3760 

 
Cubic Yard 

 
Pond Excavation and Embankment, 
incl. Haul, complete per cubic yard 
@__________________________
____________________________ 

 
 

$__________ 

 
 

$______________ 

 
6. 

 
31 23 18 

 
20 

 
Cubic Yard 

 
Site Rock Removal, complete per 
cubic yard 
@__________________________
____________________________ 

 
 

$__________ 

 
 

$______________ 

 
7. 

 
31 32 14 

 
20,833 

 
Square Yard 

 
Cement Soil Stabilization, complete 
per square yard 
@__________________________
____________________________ 

 
 

$__________ 

 
 

$______________ 

 
8. 

 
32 11 23 

 
397 

 
Cubic Yard 

 
Aggregate Base Course, complete 
per cubic yard 
@__________________________
____________________________ 

 
 

$__________ 

 
 

$______________ 

 
9. 

 
33 21 00 

 
18 

 
Vertical Foot 

 
10 Inch Dia. Well Bore, 6 Inch Dia. 
Casing and Grouting, complete per 
vertical foot 
@__________________________
____________________________ 

 
 

$__________ 

 
 

$______________ 

 
10. 

 
33 21 00 

 
267 

 
Vertical Foot 

 
6 Inch Dia. Well Bore, complete per 
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vertical foot 
@__________________________
____________________________ 

$__________ $______________ 

 
11. 

 
33 21 00 

 
1 

 
Lump Sum 

 
Submersible Pump, Riser Pipe, 
Controller, Pitless Adaptor, Pump 
Test and Appurtenances, complete 
per lump sum 
@__________________________
____________________________ 

 
 

Lump Sum 

 
 

$______________ 

     

TOTAL BID 

   

 $    

End of Section 00 43 22 
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Section 00 45 13 – RESPONSIBLE BIDDER REQUIREMENTS 

Part 1 – GENERAL 

1.1 Summary 

A. Under RCW 39.04.350 (apps.leg.wa.gov/rcw/default.aspx?cite=39.04.350), all bidders must 
meet the following responsibility criteria to be considered a responsible bidder and qualified to 
be awarded the project.  Failure to meet these requirements will result in disqualification of the 
Bidder. 

1.2 Requirements 

A. If the Work shall include constructing, altering, repairing, improving, moving, or demolishing 
any building, road, railroad, excavation or other structure, development, or other improvement 
attached to real estate (including installing carpet and other floor covering, erecting scaffolding 
or other structures, installing or repairing roofing or siding, removing trees, and installing cabi-
nets), the Bidder must be a registered contractor in Washington State in compliance with 
Chapter 18.27 RCW 
(apps.leg.wa.gov/rcw/default.aspx?cite=18.27http://apps.leg.wa.gov/rcw/default.aspx?cite=18.
27 at the time of bid submittal and such registration shall be “active” as reported by the Wash. 
Dept. of Labor and Industries web site (fortress.wa.gov/lni/bbip/Search.aspx); 

B. The Bidder must have a unified business identifier (UBI) number in compliance with WAC 
458-20-101 (apps.leg.wa.gov/wac/default.aspx?cite=458-20-101) and its business license 
shall be “active” as reported by the Wash. Business Licensing Service web site 
(bls.dor.wa.gov/LicenseSearch); 

C. If the Bidder employs persons in Washington State, the Bidder must have an employment se-
curity reference number as required in compliance with Title 50 RCW 
(apps.leg.wa.gov/rcw/default.aspx?cite=50); 

D. If the Bidder employs persons in Washington State, the Bidder must have industrial insurance 
coverage in compliance with Title 51 RCW (apps.leg.wa.gov/rcw/default.aspx?cite=51) and its 
account shall be “current” as reported by the Wash. Dept. of Labor and Industries web site 
(https://fortress.wa.gov/lni/crpsi); 

E. The Bidder must have a state excise tax registration number as required under Title 82 RCW 
(apps.leg.wa.gov/rcw/default.aspx?cite=82) and its account shall be “open” as reported by the 
Wash. Dept. of Revenue web site 
(dor.wa.gov/content/doingbusiness/registermybusiness/brd); 

F. The bidder must not be disqualified from bidding on any public works contract under RCW 
39.06.010 (apps.leg.wa.gov/rcw/default.aspx?cite=39.06.010) or RCW 29.12.065 
(apps.leg.wa.gov/rcw/default.aspx?cite=39.12.065) as reported by the Wash. Dept. of Labor 
and Industries web site 
(www.lni.wa.gov/TradesLicensing/PrevWage/AwardingAgencies/DebarredContractors); 

G. If the total bid amount is one million dollars ($1,000,000) or more, the bidder must not have 
been found out of compliance by the Washington State Apprenticeship and Training Council 
for working apprentices out of ratio, without appropriate supervision, or outside their approved 
work processes as outlined in their standards of apprenticeship under Chapter 49.04 RCW 
(apps.leg.wa.gov/rcw/default.aspx?cite=49.04) for the one-year period immediately preceding 
the date of the bid solicitation; and 

H. If the total bid amount is one million dollars ($1,000,000) or more, the bidder must not have 
been found, by the Wash. Dept. of Labor and Industries, to be out of compliance with RCW 
39.04.370 (apps.leg.wa.gov/rcw/default.aspx?cite=39.04.370) requiring the submission of in-
formation about off-site, prefabricated, nonstandard, project specific items produced outside 
Washington, more than one time.  (Requirement expires December 31, 2013). 

http://apps.leg.wa.gov/rcw/default.aspx?cite=18.27
http://apps.leg.wa.gov/rcw/default.aspx?cite=18.27
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Part 2 – PRODUCTS (not used) 

Part 3 – EXECUTION (not used) 

End of Section 00 45 13 
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Section 00 46 19 – NON-COLLUSION AFFIDAVIT 

 
I, the undersigned, having submitted a Bid for Project 2014-05, do hereby swear or affirm that: 

 Said Bid is genuine and is not a collusive or sham Bid or made in the interest or on behalf of any 
person not therein named; and 

 Neither said Bidder nor any of its officers, partners, owners, sub-contractors, agents, 
representatives, employees or parties in interest has in any way colluded, conspired, connived or 
agreed, directly or indirectly, with any other Bidder, firm or person to submit a sham Bid in 
connection with the Contract for which the attached Bid has been submitted or to refrain from 
bidding in connection with such Contract, or has in any manner, directly or indirectly sought by 
agreement, collusion, communication or conference with any other Bidder, firm or person to fix the 
price or prices in the attached Bid or of any other Bidder, or to fix the overhead, profit or cost 
element of the bid price or the bid price of any other bidder, or to secure through any collusion, 
conspiracy, connivance or unlawful agreement an advantage over or against the Port of Klickitat 
or any other bidder or bidders; and 

 No member of the Port Commission or any other officer or employee of the Port of Klickitat is 
directly or indirectly interested in the bid, or the work to which it relates, or in any portion of the 
profits thereof; and 

 The price or prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of the Bidder or any of its 
agents, representatives, owners, employees or parties in interest. 

 

    
BIDDER  SIGNATURE OF AUTHORIZED OFFICIAL 

    
ADDRESS  NAME OF AUTHORIZED OFFICIAL 

    
CITY, STATE, ZIP  TITLE OF AUTHORIZED OFFICIAL 

 
 
STATE OF   ) 

  )  ss. 

COUNTY OF   ) 

 

 On this ________ day of _____________________, ________, before me the undersigned, a Notary Public 

in and for the State of ____________________, personally appeared _____________________________________, 

personally known to me to be the individual described in and who executed this document, and acknowledged to me 

that s/he signed the same freely and voluntarily for the uses and purposes therein expressed. 

 

 IN WITNESS WHEREOF, I have hereunder set my hand and affixed my seal the day and year last written 

above. 

 

 

    

  Notary Public in and for the State of   

  My appointment expires   

End of Section 00 46 19 
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Section 00 51 00 – NOTICE OF AWARD 

 

Port of Klickitat 
154 E Bingen Point Way Ste. A 
Bingen, WA 98605 
509-493-1655 
 

 
[ date ] 
 
[ company name ] 
[ address ] 
[ city, st zip ] 
 
2014-05 – DIP Lot 80 Grading Project 
 
After opening the bids received for the project identified above and upon review of the docu-
ments and information contained therein, the Port of Klickitat has accepted your Bid for items in 
the amount of [amount in words (amount in dollars)] plus applicable Washington State sales 
tax.  You are hereby notified that you have been awarded the contract for the subject project as 
described in the specifications and contract documents provided and any subsequent addenda. 
 
You are required to sign and return the Contract and furnish the Performance Bond, Labor and 
Materials Payment Bond, Certificate of Insurance, and the Intent to Pay Prevailing Wages with-
in ten (10) calendar days from the date of this Notice. Failure to do so will result in the forfeiture 
of your Bid Security to the Port of Klickitat and all of your rights with regard to this project will be 
annulled to the extent allowed by law.  Forms and instructions for the Intent to Pay Prevailing 
Wages can be obtained from the Washington Department of Labor and Industries web site at 
www.lni.wa.gov (form F700-029-000 as of 2010) and should be filed immediately to avoid any 
delay in future progress payments (if authorized under the Contract). 
 
Once all of the requirements noted above have been met and a pre-construction meeting has 
been held with all the parties involved, you will receive a written Notice to Proceed in accord-

ance with the contract provisions.  No payments will be made for any work that may occur 

before the date of the Notice to Proceed. 
 
Regards, 
 
 
 
Marc Thornsbury 
Executive Director 
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Section 00 52 13 – CONTRACT 

CONTRACT 
2014-05 - DIP Lot 80 Grading Project 

 
THIS AGREEMENT, made and entered into this               day of      ,  , 

by the between the Klickitat County Port District No. 1, a municipal corporation (hereinafter “Port"), and 

_________________________________  (hereinafter "Contractor"). 
 

WITNESSETH: 
 
Provide all labor, materials, tools, and equipment and perform all work and related activities to 
grading of approximately 9 acres including 14,620 cy excavation, 8990 cy embankment, 3760 cy off-
site end haul and embankment, 20,833 sf cement-soil stabilization, 397 cy base aggregate, 
construction of a water well and appurtenant work to complete the Lot 80 Grading Project in the 
Dallesport Industrial Park, Dallesport, Washington. 
 
The Contractor agrees to furnish, at its own expense, all labor, machinery, tools, materials, equipment, 
etc., including all work incidental to or described or implied as incidental to such items, according to the 

Contract Documents, including the bid proposal, inserted addendum(s), specifications, plans, inserted 
additive alternate(s) and the instructions of the Port of Klickitat, and that it will accept, in full payment 
therefore, the price as set forth in the Contractor's Bid Proposal, plus Washington State Sales Taxes.  
 

The Contractor agrees to complete the Work within 75 calendar days from date of the Notice to Proceed 
from the Port District. The Port District will make payments to the Contractor as set forth in the General 
Conditions of the Contract and as described below: 
 

The Port District or its representative shall review the Contractor's monthly requests for 
payment to determine the value of the work satisfactorily performed and materials in 
place, and the Port shall, upon receipt of said written estimate, pay to the Contractor 
ninety-five percent (95%) of such approved, estimated value.  The remaining five percent 
(5%) of such approved estimated value shall be retained and held in trust in accordance 
with Chapter 60.20.010 RCW until the final acceptance of the work by the Port District 
Commission.  Whenever, in the opinion of the Port's representative, the work covered by 
the Contract has been completed, it shall so certify in writing to the Port Commission and 
shall submit a final estimate showing the total amount of work completed by the 
Contractor and its value under and according to the terms of the Contract Documents.  
The final estimate shall cover all amounts due the Contractor, all deductions made as 
provided for in the Contract Documents, and the total of all previous payments.  After the 
acceptance of the work by the Port District Commission, the Port shall pay the Contractor 
the amounts due it under the final estimate, except for the amounts held or retained under 
the terms of the Contract Documents.  Before final payment of the retained percentage, 
the Contractor must file with the Port a release from the Washington State Department of 
Labor and Industries and a release from the Washington State Tax Commission.  The 
Contractor must make application for the release from the Department of Labor and 
Industries, and the Port will make the request for the release from the Washington State 
Tax Commission.  There will be a hold period on the final payment of at least thirty (30) 
days after the final acceptance by the Port District Commission. 

 
The Contractor shall furnish surety bonds to Klickitat County Port District No. 1 in the forms attached 
hereto, and they shall be conditioned upon the full, complete and faithful performance of all the terms and 
conditions of this Contract and payment for all materials and labor and of all applicable taxes.  The bonds 
shall be executed by a bonding company authorized to do business in the State of Washington that meets 
the requirements stated in the Contract Documents, and the bonds and shall be in an amount equal to the 
full amount of the Contract, plus Washington State Sales Tax. 
 



 

Port of Klickitat - 20140709 2014-05 – DIP Lot 80 Grading Project 21 

The Contractor shall obtain all insurance as required in the Contract Documents attached hereto. 
 
All provisions and requirements of the laws of the State of Washington pertaining to political subdivisions 
and applicable hereto, including those listed in the Contract Documents, are hereby referred to and 
incorporated herein as a part of this Contract and as the Contractor's obligations under the terms of this 
Contract. 
 
In the event the Contractor shall fail to perform the work as required by the Contract Documents and to the 
approval of the Port District's Representative, and as proposed by the bid of the Contractor, or in the event 
the Contractor shall fail to complete and perform any of the conditions and provisions herein contained, 
Port has the right to declare this Contract terminated and to retain such sums then due the Contractor 
hereunder and to relet this Contract to secure the completion thereof and to proceed to enforce any other 
remedy or remedies permitted by law, as described in the Contract Documents. 
 
The Contractor's Bid Proposal, submitted in answer to the "Invitation to Bid" published by the Port District 
on July 9, 2014 and the aforesaid Contract Documents shall be and are included as part of this Contract. 
 
If for any reason any provision of the Contract is void or unenforceable, the remaining provisions thereof 
shall nevertheless remain valid.  The void or unenforceable provision shall be replaced by the parties by 
another provision of a similar economic result.  The parties accordingly agree to replace such provisions 
with the least possible delay by means of a suitable amendment to the Contract whereby any changes in 
the economic circumstances shall be reflected in the parties' obligations.  

 
 

EXECUTED this             day of     ,  . 
 
KLICKITAT COUNTY PORT DISTRICT NO. 1:  CONTRACTOR: 
 
By:   By:        

Marc Thornsbury  Name:        

Executive Director  Title:        

Dated:   Dated:        
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Section 00 52 13 – INDEMNIFICATION ADDENDUM 
 
The Contractor hereby assumes entire responsibility and liability for any and all damage or injury of any kind or 
nature whatever (including death resulting therefrom) to all persons, whether employees of Contractor or Sub-
contractor or anyone else and to all property (including loss of use thereof) caused in whole or in part, resulting 
in whole or in part from, arising in whole or in part out of, or occurring in whole or in part in the execution of the 
Work by Contractor and/or Contractor’s agents, servants, employees or sub-contractors, or anyone directly or 
indirectly employed by any of them or anyone for whose acts any of them may be liable. 
 
Contractor further agrees to defend, indemnify and hold the Port harmless from any and all claims, demands, 
losses and liabilities of any kind whatever (including death resulting therefrom) to all persons, whether employ-
ees of Contractor or Sub-contractor or anyone else and to all property (including loss of use thereof) whether 
such claim be based upon Contractors and/or its agents, servants, employees or sub-contractors alleged active 
or passive negligence or participation in the wrong, or upon any alleged breach of any statutory duty or obliga-
tion on the part of the contractor and/or its agents, servants, employees or sub-contractors, from and against 
any and all loss, expense, damage or injury, that the Port, its agents, servants or employees, the Archi-
tect/Engineer and its sub-consultants, may sustain as the result of any such claim, and Contractor agrees to 
assume on behalf of the Port, its agents, servants or employees the Architect/Engineer and its sub-consultants 
the defense of any action at law or equity which may be brought against the Port, its agents, servants or em-
ployees the Architect/Engineer and its sub-consultants, upon any such claim and to pay all costs and expenses 
of whatever nature arising therefrom or in connection therewith; and to pay on behalf of the Port, its agents, 
servants, employees, the Architect/Engineer and its sub-consultants, upon demand of either, the amount of any 
judgment that may be entered against the Port, its agents servants, employees, the Architect/Engineer and its 
sub-consultants, in such action or suit. 
 
The Contractor’s duty to indemnify the Port shall not apply to liability for damages arising out of bodily injury to 
persons or damage to property caused by or resulting from the sole negligence of the Port, its agents, servants, 
employees, the Architect/Engineer and its sub-consultants.  The Contractor’s duty to indemnify the Port for lia-
bility for damages arising out of bodily injury to persons or damage to property caused by or resulting from the 
concurrent negligence of (a) the Contractor or the Contractor’s agents or employees and (b) the Port or the 
Port’s agents or employees shall apply only to the extent of negligence of the Contractor or its agents or em-
ployees. 
 
The Contractor specifically and expressly waives any immunity that may be granted Contractor under the 
Washington State Industrial Insurance Act, Title 51 RCW, or its successor.  Further, the indemnification obliga-
tion under these contract documents shall not be limited in any way by any limitation on the amount or type of 
damages, compensation or benefits payable to or for any third party under workers' compensation acts (includ-
ing but not limited to the Washington State Industrial Insurance Act, the Longshoreman’s and Harborworker’s 
Act and the Federal Employee’s Liability Act), disability benefits acts or other employee benefits acts. 
 
Contractor’s duty to defend, indemnify and hold the Port harmless shall include all costs and expenses of 
whatever nature arising therefrom or in connection therewith, including the Port’s personnel related costs, rea-
sonable attorney fees, court costs including attorney fees and court costs on any appeal and all other claim 
related expenses. 
 
The undersigned hereby certify that this addendum has been mutually negotiated and executed this ______ 
day of     ,  . 
 
KLICKITAT COUNTY PORT DISTRICT NO. 1:  CONTRACTOR: 
 
By:   By:        

Marc Thornsbury  Name:        

Executive Director  Title:        

Dated:   Dated:        

End Section 00 52 13 
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Section 00 55 00 – NOTICE TO PROCEED 

 

Port of Klickitat 
154 E Bingen Point Way Ste. A 
Bingen, WA 98605 
509-493-1655 
 

 
[ date ] 
 
[ company name ] 
[ address ] 
[ city, st zip ] 
 
2014-05 – DIP Lot 80 Grading Project 
 
You are hereby notified to commence work in accordance with the Agreement dated [date of 
agreement] upon 24 hours notice to the Port.  Work is to be completed on or before [date of 
completion]. 
 
 
 
 
Marc Thornsbury 
Executive Director 
 
 

ACKNOWLEDGEMENT 
 
I, the undersigned, hereby acknowledge that I have received the above Notice to Proceed and shall 
commence work in accordance with the terms of the contract. 
 
 

 
       
SIGNATURE 
 
       
NAME (PLEASE PRINT) 
 
       
TITLE 
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Section 00 61 13.13 – PERFORMANCE BOND 

 
NOTE: CONTRACTORS MUST USE THIS FORM, NOT A SURETY COMPANY FORM, AND MUST 

ATTACH A POWER OF ATTORNEY FOR SURETY SIGNATURES. 
 
KNOW ALL MEN BY THESE PRESENTS: 
 
We the undersigned          , as PRINCIPAL 
(hereinafter called "CONTRACTOR), and         
(hereinafter called "SURETY"), a corporation organized and existing under and by the virtue of the laws of 
the State of    , duly authorized to do surety business in the State of Washington and 
named on the current list of approved surety companies acceptable on federal bonds and conforming with 
the underwriting limitations as published in the Federal Register by the audit staff of the Bureau of 
Accounts and the U.S. Treasury Department and carrying an "A” rating and being of the appropriate class 
for the bond amount as determined by the Best's Rating System, as SURETY, hereby hold and firmly bind 
ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, to pay to the 
Klickitat County Port District No. 1  hereinafter called “PORT” 
the amount of        ($  ) Dollars, lawful money of 
the United States of America. 
 
Whereas, the Contractor has been awarded a contract with Port, which Contract is attached hereto and 
made a part hereof, for accomplishing the project described as follows: 
 

Provide all labor, materials, tools, and equipment and perform all work and related activities to 
grading of approximately 9 acres including 14,620 cy excavation, 8990 cy embankment, 3760 
cy off-site end haul and embankment, 20,833 sf cement-soil stabilization, 397 cy base 
aggregate, construction of a water well and appurtenant work to complete the Lot 80 Grading 
Project in the Dallesport Industrial Park, Dallesport, Washington. 

 
NOW, THEREFORE, the condition of this obligation is such that if the CONTRACTOR shall promptly, truly 
and faithfully perform all of the undertakings, covenants, terms, conditions and agreements of the 
aforesaid Contract, then this obligation shall be null and void; otherwise, it shall remain in full force and 
effect. 
 
Whenever the CONTRACTOR shall be declared by the PORT to be in default under the Contract, the 
PORT having performed its obligations thereunder, the SURETY may promptly remedy the default, or 
shall promptly complete the Contract in accordance with its terms and conditions. 
 
PROVIDED, FURTHER, that the said SURETY, for value received, hereby stipulates and agrees that all 
novations, changes, extensions of time, alterations or additions to the terms of the Contract or the work to 
be performed thereunder or the specifications accompanying the same shall be within the scope of the 
SURETY's undertaking on this bond, and said SURETY does hereby waive notice of any such novation, 
change, extension of time, alteration or addition to the terms of the Contract or the work to be performed 
thereunder or the specifications accompanying the same.  Any such novation, change, extension of time, 
alteration or addition to the terms of the Contract or the work to be performed thereunder or the 
specifications accompanying the same shall increase the obligation of the SURETY hereunder in a like 
amount, provided that such increase shall not exceed twenty-five percent (25%) of the original amount of 
the obligation without the consent of the SURETY. 
 
This obligation shall continue to bind Contractor and Surety for one (1) year from the date of Final 
Completion of the Contract, notwithstanding successive payments made hereunder, until the full amount 
of the obligation is exhausted. 
 
No right of action shall accrue on this bond to, or for the benefit of, any person other than the OWNER or 
their heirs, executors, successors or assigns, the CONTRACTOR and the SURETY expressly agree that 
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the SURETY is bound by the Arbitration provision in the Contract, and that Port may, at its option, require 
the SURETY and the CONTRACTOR to participate in the same arbitration proceeding. 
 
If more than one surety is on this bond, each surety hereby agrees that it is jointly and severally liable for 
all obligations of this bond. 
 
IN WITNESS WHEREOF, we have set our hands and seals: 
 
Contractor:                           Surety: 
 
 
 
By:   By:        
 
Title:   Title:        
 
Date:   Date:        

End of Section 00 61 13.13 
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Section 00 61 13.16 – LABOR AND MATERIAL PAYMENT BOND 
 
NOTE:  CONTRACTORS MUST USE THIS FORM, NOT A SURETY COMPANY FORM, AND MUST 

ATTACH A POWER OF ATTORNEY FOR SURETY SIGNATURES. 
 
KNOW ALL MEN BY THESE PRESENTS: 
 
We the undersigned       as PRINCIPAL (hereinafter 
called "CONTRACTOR") , and       
  
(hereinafter called "SURETY"), a corporation organized under and by the virtue of the laws of the State of 
    , duly authorized to do surety business in the State of Washington and 
named on the current list of approved surety companies acceptable on federal bonds and conforming with 
the underwriting limitations as published in the Federal Register by the audit staff of the Bureau of 
Accounts and the U.S. Treasury Department and carrying an "A” rating and being of the appropriate class 
for the bond amount as determined by the A.M. Best's Rating System, as SURETY, hereby hold and firmly 
bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, to pay 
to the Klickitat County Port District No. 1, hereinafter called “PORT” the amount of    
    ($   ) Dollars, in lawful money of the United States of America. 
 
Whereas, the CONTRACTOR has been awarded a Contract with the PORT, which Contract is attached 
hereto and made a part hereof, for accomplishing the project described as follows: 
 

Provide all labor, materials, tools, and equipment and perform all work and related activities to 
grading of approximately 9 acres including 14,620 cy excavation, 8990 cy embankment, 3760 
cy off-site end haul and embankment, 20,833 sf cement-soil stabilization, 397 cy base 
aggregate, construction of a water well and appurtenant work to complete the Lot 80 Grading 
Project in the Dallesport Industrial Park, Dallesport, Washington. 

 
NOW, THEREFORE, if the CONTRACTOR shall promptly make payments to all laborers, mechanics and 
sub-contractors and materialmen, and all persons who shall supply such person or persons, or sub-
contractors, with provisions and supplies for the carrying on of the work of the Contract, including all 
novations, changes, extensions of time, alterations or additions to the terms of the Contract or the work to 
be performed thereunder or the specifications accompanying the same, including all amounts due for 
materials, equipment, mechanical repairs, transportation, tools and services consumed or used in 
connection with the performance of the Contract, and for all labor performed in connection with such work 
whether by sub-contract or otherwise, and all other requirements imposed by law, then this obligation shall 
become null and void; otherwise it shall remain in full force and effect, subject to the following conditions: 
 

1. A claimant is defined in RCW Chapter 39.08 
 

2. The CONTRACTOR and the SURETY hereby jointly and severally agree with the PORT 
and their heirs, executors, successors and assigns that every claimant, as above-defined, 
who has not been paid in full may sue on this bond for the use of such claimant, 
prosecute the suit to final judgment in accordance with RCW Chapter 39.08 for such 
sums as may be justly due the claimant, and have execution thereon.  The PORT shall 
not be liable for the payment of any judgment, costs, expenses or attorney fees of any 
such suit. 

 
PROVIDED, FURTHER, that the said SURETY, for value received, hereby stipulates and agrees that all 
novations, changes, extensions of time, alterations or additions to the terms of the Contract or the work to 
be performed thereunder or the specifications accompanying the same shall be within the scope of the 
SURETY's undertaking on this bond, and said SURETY does hereby waive notice of any such novation, 
change, extension of time, alteration or addition to the terms of the Contract or the work to be performed 
thereunder or the specifications accompanying the same.  Any such novation, change, extension of time, 
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alteration or addition to the terms of the Contract or the work to be performed thereunder or the 
specifications accompanying the same shall increase the obligation of the SURETY hereunder in a like 
amount, provided that such increase shall not exceed twenty-five percent (25%) of the original amount of 
the obligation without the consent of the SURETY. 
 
This obligation shall continue to bind the CONTRACTOR and the SURETY, notwithstanding successive 
payments made hereunder, until the full amount of the obligation is exhausted. 
 
If more than one surety is on this bond, each surety hereby agrees that it is jointly and severally liable for 
all obligations on this bond. 
 
IN WITNESS WHEREOF, we have set our hands and seals: 
 
CONTRACTOR                             SURETY 
 
By:   By:        
 
Title:   Title:         
 
Date:   Date:        

End of Section 00 61 13.16 
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Section 00 63 63 – CHANGE ORDER 
 

Number / Date  

Requester  

 

Title  

Description  
 
 
 
 
 
 
 

Reason  
 
 
 
 
 
 
 

 

Target Completion  

Timeline Impact  
 
 
 
 
 

Cost Impact  
 
 
 
 
 

 

 Port of Klickitat [contractor] 

Agreed On   

Agreed By   

(signature) 
  

 

Completed On  

End of Section 00 63 63 
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Section 00 71 00 – CONTRACTING DEFINITIONS 

Part 1 – GENERAL 

1.1 Definitions 
 

Addendum or 

Addenda 

A document issued by the Port District prior to the bid closing that modifies or 
interprets the proposed Contract Documents by corrections, additions, 
deletions, or clarifications by the use of the written word, graphics, or both. 

Alternate Bid The sum stated in the bid offered by the bidder to be added to or deducted 
from the base bid for work described as a change in the project.  An 
Alternate Bid may change price, time, scope, materials, or methods of 
construction. 

Alternative Bid A statement and price submitted by a bidder which accompanies a 
conforming bid and proposes a different design, procedure, method, product, 
or material other than that specified and is intended to accomplish the same 
end result as that required by the contract. 

Applicable Law All federal, state, and local codes, statutes, ordinances, and regulations that 
apply to the performance of the Work on the Project. 

Architect/Engineer The Person responsible for providing professional design services and 
construction contract administration for the Project as provided in the 
Contract Documents.  The Architect/Engineer shall be a registered architect, 
a landscape architect, or a registered professional engineer or surveyor 
licensed to do business in Washington State. 

As-Built 

Documents 

Documents including, but not limited to, Drawings, Addenda, Specifications, 
executed Change Orders, and other elements of the Contract Documents 
that the Contractor annotates and otherwise modifies to indicate changes 
made during the construction process, the location of concealed or buried 
items, and other information useful to the Port District throughout the life of 
the completed Project. 

Bid A written proposal to perform a Contract submitted on a completed Bid Form 
and accompanied by other required documents. 

Bid Form A signed form, furnished with the proposed Contract Documents, that 
contains the Bidder’s Bid and is submitted to the Port District. 

Bid Guaranty A bid bond or other authorized instrument of security submitted with the Bid 
to provide assurance that the Bidder will execute the Contract Form. 

Bidder A Person that has submitted a Bid. 

Certificate of 

Contract 

Completion 

A form used to document that the Contractor’s work is complete and the 
Contractor has complied with all conditions precedent to final payment and 
release of retainage.  This form may also be used to document partial 
completion. 

Change Order A document executed by the Port District that modifies the Contract. 

Construction 

Progress Schedule 

The critical path schedule for performance of the Contract showing the time 
for completing the Work within the Contract Time, the planned sequence for 
performing the various components of the Work, the interrelationship 
between the activities of the Contractors, the Architect/Engineer, the Port 
District, and the Contractor’s resource and cost loading information as 
periodically updated during the performance of the Work. 
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Contract The state of legal obligation entered into by the Port District and the 
Contractor whereby they agree to an exchange of certain acts, materials, 
equipment, and services for certain monetary consideration under all the 
terms and conditions specified in the Contract. 

Contract 

Completion 

A Milestone in the progress of any Phase when the Work is completed in 
accordance with the terms of the Contract Documents and the Contractor 
has satisfied all of its other obligations under the Contract Documents. 

Contract 

Documents 

Collectively, the documents that constitute the substance of the Contract 
including, but not limited to, Drawings, Specifications, Addenda (if any), 
General and Supplementary Conditions, Bid Form, and the executed 
Contract Form, Bid Guaranty, and Change Orders (if any). 

Contract Form The form furnished by the Port District that, when completed and signed by 
the Contractor and the Port District, evidences entry into the Contract. 

Contract Time The period stipulated in the Contract for performance of the Work, in 
consecutive calendar days, beginning and ending on the dates established 
by the Notice to Proceed, including adjustments authorized by executed 
Change Orders. 

Contractor The individual, partnership, firm, corporation, joint venture, or other entity that 
is a party to the Contract for the performance of the Work on the Project in 
accordance with the Contract Documents.  The Contractor means the 
Contractor or his or her authorized representatives. 

Defective Work Work that does not meet the requirements of any applicable statute, rule, 
regulation, inspection, reference standard, test, or approval, does not 
conform to the Contract Documents, is damaged prior to the 
Architect/Engineer’s recommendation of final payment, or is defective in 
workmanship, materials, or equipment during the period of any warranty. 

Drawings Graphic portions of the Contract Documents showing the design, type of 
construction, location, dimension, and character of the Work to be provided 
by the Contractor.  Generally includes plans, elevations, sections, details, 
schedules, diagrams, notes, and text. 

Final Acceptance The Port District’s acceptance of the Work performed by the Contractor after 
certification by the Architect/Engineer of Contract Completion. 

Final Inspection The final review of the Work of the Contractor by the Architect/Engineer 
and/or Port District to determine if issuance of the Certificate of Contract 
Completion is appropriate. 

Furnish To supply and deliver to the Site, or other specified location, ready for 
installation or use. 

General Conditions The Port District’s standard conditions applicable to all of its projects. 

Hazardous 

Materials 

Any material, substance, pollutant, or contaminant that is defined, regulated, 
referenced, or classified in the Comprehensive Environmental Response, 
Compensation, and Liability Act (CERCLA), the Clean Air Act, the Hazardous 
Materials Transportation Uniform Safety Act, the Toxic Substances Control 
Act, and any other subsequent applicable law relating to hazardous, toxic, or 
dangerous wastes or materials. 

Liquidated 

Damages 

A sum established in the Contract Documents and to be paid to the Port 
District due to the Contractor’s failure to complete the Work within the 
Contract Time or any applicable portion of the work on or prior to any 
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Milestone date stated on the Contract Form. 

Milestone A significant date or event in the development of the Work identified in the 
Contract Documents and illustrated on the Construction Progress Schedule. 

Notice to Proceed A written notice provided by the Port District authorizing the Contractor to 
proceed with the Work and establishing the dates for commencement and 
completion of the Work. 

Phase A separation in the Work of the Project by sequence or time intervals. 

Port of Klickitat or  

Port District or  

The Owner 

The duly elected body and members thereof having authority over Klickitat 
County Port District No. 1, a municipal corporation authorized pursuant to the 
constitution and statutes of the State of Washington (used synonymously). 

Project The total design and construction for which the Contractor is responsible 
under the Contract Documents, including all labor, materials and equipment 
used or incorporated in such construction. 

Project Manager The individual designated by the Port District as its representative. 

Provide Furnish all materials and perform all Work under the Contract in a complete 
and acceptable manner. 

Punch List A document listing items of the Work requiring correction or completion by 
the Contractor as a condition precedent to Contract Completion. 

Samples Physical examples, color selection items, field samples, and mock-ups 
furnished by the Contractor to illustrate the functional and/or aesthetic 
characteristics of products, materials, equipment, or workmanship. 

Shop Drawings Drawings, diagrams, illustrations, and schedules specifically prepared for the 
Project and provided by the Contractor, a Sub-contractor, or a Material 
Supplier to illustrate some portion of the Work.  Shop Drawings are not a part 
of the Contract Documents. 

Specifications Those portions of the Contract Documents consisting of detailed written 
administrative, procedural, and technical requirements included in Divisions 
01 through 49 for the construction of the Work, whether physically on the 
Drawings or bound in separate volumes, including identification of 
acceptable materials, methods, equipment, quality, and workmanship. 

Sub-contractor A person or entity that has a direct contract with the Contractor to perform 
any of the work at the site.  The term "Sub-contractor" is referred to 
throughout the Contract Documents as if singular in number and means the 
sub-contractor or his or her authorized representative. 

Substantial 

Completion 

The date upon which the work can legally be used by the owner for its 
intended purposes. 

Supplementary 

Conditions 

Additions to the General Conditions that describe conditions of the Contract 
unique to the Project. 

Unit Price The amount stated in the bid as the price or cost for a particular unit of work 
measured as described within the Contract Documents.  The cost includes 
labor, materials, services, overhead, profit, and associated expenses. 

Work The furnishing of all labor, materials, tools, equipment, supervision, and other 
incidentals necessary or convenient to successful completion of the project. 

Part 2 – PRODUCTS (not used) 
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Part 3 – EXECUTION (not used) 

End of Section 00 71 00 

Section 00 72 13 – GENERAL CONDITIONS  ------------------------------------------------------------------------------  

Part 1 – GENERAL 

1.1 Summary 

A. Completed Portions: The Port District shall have the right to take possession of and use any 
completed or partially completed portions of the work, notwithstanding the time for completing 
the entire work or such portions as may not have expired, but such taking possession and use 
shall not be deemed an acceptance of any work not completed in accordance with the Con-
tract Documents.  If such prior use increases the cost of or delays the work, the Contractor 
shall be entitled to such extra compensation, or extension of time, or both, as may be mutually 
agreed. 

B. Construction Means and Methods: The Contractor shall be responsible for and shall coordi-
nate all construction means, methods, techniques, sequences and procedures. 

C. Equal Opportunity: The Contractor and all sub-contractors shall not discriminate against any 
employee or applicant for employment because of race, religion, color, sex, age, marital sta-
tus, creed, or national origin and the presence of any sensory, mental or physical handicap, 
and to authorize selections or decisions to be made upon such classification.  The Contractor 
shall take affirmative action to insure that applicants are employed and that employees are 
treated during employment without regard to their race, religion, color, age, sex or national 
origin.   Such action shall include, but not be limited to, the following: employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay 
or other forms of compensation; and selection for training, including apprenticeship.  The 
Contractor agrees to post in conspicuous places, available to employees and applicants for 
employment, notices setting forth the policies of nondiscrimination.  The Contractor and all 
sub-contractors shall, in all solicitations or advertisements for employees placed by them or 
on their behalf, state that all qualified applicants will receive consideration for employment 
without regard to race, religion, color, sex, age, sexual orientation or national origin. 

D. Final Acceptance: Final acceptance of the Work will be made only after all Work provided for 
in the contract has been completed and accepted by the Port District as set forth in the Speci-
fications of the Contract Documents. 

E. Governing Law: This Contract shall be governed by the laws of the State of Washington. 

F. Indemnification: The Contractor hereby agrees to enter into an Indemnification Addendum 
which shall be part of the Contract between the Contractor and the Port District.  The Contrac-
tor further agrees to separately sign the Indemnification Addendum and that the Indemnifica-
tion Addendum is and will be mutually negotiated and agreed to between the Contractor and 
the Port District.  The proposed Indemnification Addendum follows the proposed Contract in 
these bid documents. 

G. Location: Port’s properties are located in unincorporated Klickitat County. 

H. Materials, Labor, and Facilities: Unless otherwise stipulated, the Contractor shall provide and 
pay for all materials, labor, water, tools, equipment, light, power, transportation and other facili-
ties necessary for the execution and completion of the work.  The Contractor shall at all times 
enforce strict discipline and good order among his or her employees and shall not employ on 
the work any unfit person or anyone not skilled in the work assigned to him. 

I. Non-conforming Work: If the Contractor should neglect to prosecute the Work properly or to 
correct faulty Work, or fail to perform any provision of this Contract, the Port, after three (3) 
days written notice to Contractor, may without prejudice to any other remedy it may have, 
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make good such deficiencies by its own Work or by contracting with others to provide such 
Work and may deduct the cost thereof from the payment then or thereafter due Contractor. 

The contractor shall promptly correct work rejected by the Port Director or known by the Con-
tractor to be defective or failing to conform to the Contract Documents, whether observed be-
fore or after Substantial Completion and whether or not fabricated, installed or completed, and 
shall correct Work found to be defective or non-conforming within a period of one year from 
the date of Substantial Completion of the Work or designated portion thereof, or within such 
longer period provided by any applicable special or extended warranty in the Contract Docu-
ments. 

Nothing contained in this provision shall be construed to establish a period of limitations with 
respect to other obligations of the Contractor under the Contract Documents.  The paragraph 
immediately above relates only to the specific obligation of the Contractor to correct the Work, 
and has no relationship to the time within which the obligation to comply with the Contract 
Documents may be sought to be enforced, nor to the time within which proceedings may be 
commenced to establish the Contractor's liability with respect to the Contractor's obligations 
other than correction of the Work. 

J. Parking Restrictions: Signs for restricting parking shall be furnished and placed by the Con-
tractor unless otherwise provided in the special provisions. If the parking signs are to be used 
beyond the confines of the work area such as another street being used as a detour, the signs 
will be the responsibility of the Contractor. Proper precautions are to be taken to notify sur-
rounding residents, both commercial and residential, where there is danger of property dam-
age. 

K. Price Discrepancies: Any discrepancies between the bid unit price and extension shall be re-
solved in favor of the unit price. Incorrect extensions or totals will be corrected, and the cor-
rected figures will be used in determining the low bidder. 

L. Royalties and Licenses: The Contractor shall pay royalties and license fees. The contractor 
shall defend suits or claims for infringement of patent rights and shall hold the Port District 
harmless from loss on account thereof, except that the Port District shall be responsible for 
such loss when a particular design, process or product of a particular manufacturer is re-
quired by the Port District.  However, if the Contractor has reason to believe the use of a re-
quired design, process or product is an infringement of a patent, the Contractor shall be re-
sponsible for such loss unless such information is promptly given to the Port District. 

M. Safety Plan: The Contractor, at the Port District's option, shall provide the Port District with a 
written safety plan before commencement of the work.  The Contractor should conduct a 
weekly safety meeting involving all of his or her employees on the project and such meeting 
time and place shall be made available to the Port District representative(s).  A Port District 
representative shall be invited to attend such meeting.  The Contractor shall, in addition, des-
ignate one employee to act as a project safety coordinator. 

N. Successors and Assigns: This Contract shall be binding on successors, assigns and legal 
representatives of and the persons in privity of contract with the Port District and the Contrac-
tor.  Neither party shall assign, sublet or transfer any interest in this Contract without the writ-
ten consent of the other party and the surety on the Contractor's bonds. 

O. Supervision: The Contractor shall keep on the work, during its progress, a competent superin-
tendent and any necessary assistants, all satisfactory to the Port.  The superintendent shall 
not be changed except with the consent of the Port, unless the superintendent proves to be 
unsatisfactory to the Contractor and ceases to be in his or her employ.  The superintendent 
shall represent the Contractor in his or her absence and all directions given to him shall be as 
binding as if given to the Contractor.  Important directions shall be confirmed in writing to the 
Contractor. Other directions shall be so confirmed on written request in each case.  The Con-
tractor shall give efficient supervision to the work, using his or her best skill and attention. 
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P. Surveys, Permits, and Regulations: Permits and licenses of a temporary nature necessary for 
the performance of the work shall be secured and paid for by the Contractor.  The Owner shall 
obtain all permits required by the Corps of Engineers, Shoreline Management Act, SEPA, or 
other state or federal agency permits.  The Contractor shall give all notices and comply with all 
laws, ordinances, rules, regulations and lawful orders of public authorities relating to the Pro-
ject. 

Q. Tools: Contractor assumes all responsibility for protection against loss of all tools, equipment, 
materials and supplies usual to the completion of this contract. 

R. Utilities Cost During Construction: The Contractor shall pay all utility bills (e.g. electric power, 
telephone, water, etc.) that are associated with the Work until the Work has been accepted by 
the Port District or the Work is placed into service by the Port District.  When only a portion of 
the Work is placed into service, the Port District will be responsible only for the utility bills for 
the utilities being used by the Port District.  The Contractor shall be responsible for all tempo-
rary meters and service connections. 

1.2 Claims 

A. Definition: A claim is a demand or assertion by one of the parties seeking, as a matter of right, 
adjustment or interpretation of the terms of the Contract Documents, payment of money, ex-
tension of time or other relief with respect to the terms of the Contract Documents. 

B. Deadline: Claims by the Contractor must be made by written notice within 21 calendar days 
after the occurrence of the event giving rise to such claim, or within 21 days after the Contrac-
tor recognizes the conditions giving rise to the claim. 

C. Diligent Performance: Pending resolution of a claim, including arbitration, the Contractor shall 
proceed diligently with the performance of the Work in accordance with the current Construc-
tion Schedule. 

 

1.3 Contract Documents 

A. Definition: The Contract Documents are the Bid Documents, Contract, Change Orders, Per-
formance and Payment Bonds, Prevailing Wage Law Affidavit, General Conditions, Supple-
mentary Conditions, and Specifications. 

B. Conflicts: In the event of conflict between Contract Documents and applicable laws, codes, 
ordinances, regulations, or orders of any competent authority having jurisdiction over the work 
or any portion thereof, or in the event of any conflict between such applicable laws, ordinanc-
es, regulations, or orders, the most stringent requirements of any of the above shall govern 
and be considered as a part of this Contract in order to afford the Port the maximum benefits 
thereof. 

C. Copies: Upon request of the Contractor, up to four sets of Drawings and Specifications shall 
be furnished to the Contractor at no charge.  Full-size Drawings or reduced-size Drawings 
(when available) shall be provided.  Additional sets may be requested by the Contractor and 
obtained from the Port District or Architect/Engineer at the cost of reproduction of the sets. 

D. Order of Precedence: In case of discrepancies, technical specifications shall govern over 
drawings, larger scale drawings shall govern over smaller scale drawings, and Special Provi-
sions shall govern over General Conditions.  Where appearing on drawings, computed di-
mensions shall govern over scaled dimensions. 

E. Other Work: Work or material that has not been specifically included in the description of the 
work, but which is reasonably required to complete the work, shall be furnished by the Con-
tractor as though it had been specifically stated. 

F. Special Provisions: Conditions or work not covered by the specifications may be described in 
the Special Provisions and shall be performed by the Contractor in accordance therewith and 
in accordance with the specifications insofar as applicable, and all costs incurred in the per-
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formance thereof are deemed to be included in the contract sum.  Work required by the Spe-
cial Provisions for which a price is not provided shall be considered as incidental to the con-
struction and all costs are deemed to be included in the contract sum. 

G. Universal Requirement: The Contract Documents are all essential parts of the contract and a 
requirement occurring in one is binding as though occurring in all.  They are intended to be 
complementary and prescribe and provide for all work required by the contract. 

1.4 Disputes 

A. Arbitration: Unless otherwise provided in this Agreement, all claims, counterclaims, disputes 
and other matters in question between the Port  District and the Contractor arising out of or 
relating to this Agreement, or the breach thereof, shall be decided by private arbitration in lieu 
of litigation.  The arbitration and the arbitrator's decision shall be binding and non-appealable.  
If the Port District and the Contractor cannot choose a mutually agreeable arbitrator, either 
party may petition the Klickitat County Superior Court to assign an arbitrator to hear and de-
cide the matter. 

Unless otherwise agreed in writing, the Contractor shall diligently carry on the work and main-
tain its progress during any arbitration or court proceedings in accordance with the Archi-
tect/Engineer's directions, and the Port District shall continue to make payments to the Con-
tractor in accordance with the Contract Documents. 

B. Attorney's Fees: If a suit, action, interpleader or arbitration is commenced to enforce, inter-
pret, or apply the provisions of this Contract, then the Port District is entitled to its reasonable 
attorney fees incurred at the trial court level, in any appellate proceeding, or in any arbitration.  
The amount of such reasonable attorney fees shall be determined by the court or arbitrator in 
the proceeding. 

1.5 Drawings 

A. Discrepancies: If the Contractor, in the course of the work, finds any discrepancy between the 
drawings and the physical conditions of the locality, or any errors or omissions in the drawings 
or in the layout as given by points and instructions, it shall be his or her duty to immediately in-
form the Port District, in writing, and the Port District shall promptly verify the same.  Any work 
done after such discovery, until authorized, will be done at the Contractor's sole risk and ex-
pense. 

B. Required on Site: Contractor shall maintain in good order at the Project site one record copy 
of the drawings, specifications, product data, samples, shop drawings, and Change Orders, 
marked currently to record changes made during construction.  These shall be delivered to 
the Port District upon completion of the Project and before final payment. 

C. Ownership: All drawings, specifications, consultants' reports and copies thereof furnished by 
and to the Port District are its property.  They are not to be used on other work and, with the 
exception of the signed Contract set, are to be returned to Port District at the completion of 
the work. 

1.6 Examination 

A. Acknowledgement: By executing the contract, the Contractor represents that he or she has 
carefully examined the site of the proposed work; the bid form; permits, plans, specifications, 
addenda, and contract.  The submission of a bid shall be conclusive evidence that the Con-
tractor represents and acknowledges that he or she has made such examinations and has in-
vestigated and is satisfied as to the conditions to be encountered; the character, quantity, 
quality, and scope of work; the quantities and qualities of materials to be supplied and equip-
ment and labor to be used; and the requirements of the bid form, drawings, and the project 
manual including specifications and addenda for performance of the work in full. 

B. Labor and Materials: The Contractor shall determine, from careful examination of the Contract 
Documents and site of the work, the methods, materials, labor, and equipment required to 
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perform the work in full and shall reflect the same in his or her bid price(s).  If in the perfor-
mance of the work, methods, materials, labor, or equipment are required beyond those antici-
pated by the Contractor, the Contractor will not be entitled to additional compensation. 

C. Records and Reports: No information derived from inspection of records or reports of investi-
gation concerning the project, will in any way relieve the Contractor from his or her obligations 
under the contract.  Such reports shall be provided as a convenience to the Contractor without 
any warranty whatsoever by the Port District.  The Contractor shall make his or her own con-
clusions and interpretations from the data supplied and from information available from other 
sources. 

D. Verbal Communication: No verbal agreement or conversation with any officer, agent or em-
ployee of the Port District, the Architect/Engineer or their representatives, either before or after 
the execution of this Contract, shall affect or modify any of the terms or obligations herein 
contained. 

1.7 Payments 

A. Final Payment: Final payment constituting the entire balance due shall be paid by the Port 
District to the Contractor upon the Port's receipt of the Contractor's application for payment 
when the Work has been completed and the Contract fully performed except for those re-
sponsibilities of the Contractor which survive final payment, as described in the Contract and 
in these provisions.  The procedures for making the final payment are described below and in 
the Contract attached hereto. 

Neither final payment nor amounts retained, if any, shall become due until the Contractor 
submits to the Port District (1) an affidavit that payrolls, bills for materials and equipment, and 
other indebtedness connected with the Project have been paid or otherwise satisfied, (2) a fi-
nal release of claims in a form that is acceptable to the Port, (3) consent of the surety on the 
performance and payment bond to final payment, and (4) a certificate that the insurance, if 
required by the Contract Documents, is in force following completion of the work. 

The making of the final payment shall constitute a waiver of all claims by the Port District for 
performance of the Work, except for the following: 
1. Claims arising from unsettled liens or claims, 
2. Claims for faulty work or defective materials appearing after final payment, 
3. Claims for failure of the work to comply with requirements of the Contract Documents, or 
4. Claims for breach of the guarantees and warranties provided under the Contract. 

 
Acceptance of the final payment by the contractor shall constitute a waiver of all claims by the 
Contractor, except those previously made and identified by the Contractor in writing as 
unsettled at the time of its application for final payment. 

B. Progress Payments: The Contractor shall, prior to his or her first application for payment, 
submit to the Port District's representative a complete schedule of values of the various parts 
of the work, including quantities, aggregating the total sum of the contract, divided so as to fa-
cilitate payments to sub-contractors and made out in such form as the Port District and the 
Contractor may agree upon and, if requested, supported by such evidence as to its correct-
ness as the Port District may direct.  This schedule, when approved, shall be used as a basis 
for approval of the Contractor's application for payment.  In applying for monthly payments, 
the Contractor shall submit a statement based upon project schedule and, if requested, item-
ized in such form and supported by such evidence as the Port District may direct, showing his 
or her right to the payment claimed. 

Requests for payment shall be based primarily on the percentage of work completed under 
the contract.  If requested by the Port District to facilitate analysis or approval, such payment 
requests shall be accompanied by receipts or other vouchers showing payments materials 
and labor, including payments made to sub-contractors. 
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Based upon the work completed during the preceding month, the Contractor shall submit his 
or her request for payment by the tenth (10th) day of each calendar month.  The request for 
payment will be submitted to the Port’s representative for checking and approval along with 
any other documentation as may reasonably be requested or required by the Port District for 
its proper appraisal of the payment request. The Port's representative shall promptly review 
and approve the application of the Contractor for such amount as he or she deems to be 
properly due or state in writing his or her reason for withholding his or her approval. 

Upon presentation to the Port District of the Contractor's monthly payment request, properly 
approved by the Architect/Engineer and Port's representative, the Port District shall make 
payment to the Contractor within thirty (30) days from the date of the approved payment re-
quest.  In making such monthly partial payments, the Port shall retain five percent (5%) of 
each such approved payment request until final completion and acceptance of the work in-
cluded under the Contract.  Monthly partial payments shall be in the amount of ninety-five per-
cent (95%) of the payment requests that are approved by the Port District's representative. 

If payments are made on account of materials delivered and suitably stored at the site but not 
incorporated in the work, they shall, if required by the Port's representative, be conditional up-
on submission by the Contractor of bills of sale or such other procedure as will establish the 
Port District's title to such material or otherwise adequately protect the Port District's interest 
therein. 

C. Withholding: The Port District may withhold or, on account of subsequently discovered evi-
dence, nullify the whole or a part of any payment to such extent as may be necessary to pro-
tect itself from loss on account of: 
1. Defective work not remedied. 
2. Claims filed or reasonable evidence indicating probable filing of claims. 
3. Failure of the Contractor to make payments properly to sub-contractors or for material or 

labor. 
4. A reasonable doubt that the Contract can be completed for the balance then unpaid. 
5. Damage to another contractor. 

1.8 Performance 

A. Construction Schedule: The Contractor shall provide a Construction Schedule within ten (10) 
days of the Notice of Award.  It shall be consistent with the commencement date and Sub-
stantial Completion dates described above. The Contractor shall update this Construction 
Schedule as required by the Port District to reflect the actual progress of construction and 
Change orders, and to show how the Contractor will schedule the remaining Work to com-
plete the Project within the time set by the Contract Documents.   The Contractor shall con-
form its performance of the Work to the most recent schedule. 

B. Delays and Extensions of Time: If the Contractor is delayed at any time in the progress of the 
work by any act or neglect of the Port District, the Architect/Engineer, or of their respective 
employees, or by any other Contractor employed by the Port District, or by changes ordered in 
the work, or by strikes, lockouts, fire, unusual delay in transportation, unavoidable casualties 
or any causes beyond the Contractor's control, or by delay pending arbitration, or by any simi-
lar cause, then the time of completion shall be extended for such reasonable time as may be 
mutually agreed upon. 

C. Liquidated Damages: The Contractor agrees that the Work shall be prosecuted regularly, dili-
gently and without interruption at such rate of progress as will ensure full completion thereof 
within the time specified under the Contract.  It is expressly understood and agreed, by and 
between the Contractor and the Port District, that the time allowed for the completion of the 
work described herein is a reasonable time for the completion of same, taking into considera-
tion the nature of this Contract, the average climate range and usual conditions prevailing in 
the locality of the Project.  Since time is of the essence, the Contractor and the Port District 
understand and agree that a breach of the Contract as to completion on time will cause dam-
age to the Port District, but further agree that such damages cannot be accurately measured 
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or that ascertainment will be difficult.  Therefore, the parties agree that for each and every 
calendar day the Work or any portion thereof shall remain uncompleted after the expiration of 
the time limit set under the contractor's proposal, or as extended by the Port District, the Con-
tractor does hereby agree to pay the Port District the amount of Two Hundred Fifty Dollars 
($250.00) per day, not as penalty but as liquidated damages for such breach of contract as 
hereinafter set forth.  This provision does not exclude the recovery of damages by the Port 
District for breach by the Contractor of any other provisions of the Contract Document. 

D. Time Limits: The time limits stated in the Contract documents are of the essence.   The work 
shall be commenced upon delivery of the Notice to Proceed unless otherwise agreed, shall 
proceed in accordance with the Construction Schedule described in the Construction Sched-
ule provision herein, and, subject to authorized extensions, Substantial Completion shall be 
achieved within the time frame set forth in Contractor's Bid Proposal. 

1.9 Port District 

A. Authority: The Port District, or its designated representatives, shall have general supervision 
of the work.  It has authority to direct the Architect/Engineer to order the Contractor to stop the 
work whenever such stoppage may be necessary to insure the proper execution of the Con-
tract.  It shall also have the authority to reject any work and materials which do not conform to 
the Contract, and to decide questions which arise in the execution of the work. 

B. Decisions: The Port District, or its designated representatives, shall, within a reasonable time 
after the Contractor's presentation to the Port District, make decisions in writing on all matters 
relating to the execution of the work or the interpretation of the Contract Documents. 

C. District Work: The Port District reserves the right to perform work on the Project site and to 
award contracts to other contractors for other work on the site.  The Contractor shall afford 
the Port's separate contractors reasonable opportunity for introduction and storage of their 
materials and equipment for execution of their work.  The Contractor shall coordinate its work 
with the work of the separate contractors.  Costs caused by defective or ill-timed work shall be 
borne by the party responsible. 

D. Duty to Inform: If the Port District observes or otherwise becomes aware of a fault or defect in 
the Work or non-conformity with the Contract Documents, the Port District shall give prompt 
written notice to the Contractor. 

E. Stop Work Right: If the Contractor fails to correct defective work as required, or persistently 
fails to carry out the Work in accordance with the Contract Documents, the Port District, by 
written order signed personally or by its agent, may order the Contractor to stop the Work, or 
any portion of it, until the cause for such order has been eliminated.  However, the Port's right 
to stop the Work shall not give rise to a duty on the part of the Port to exercise the right for the 
benefit of the Contractor or any other persons or entities. 

1.10 Subcontracting Limits 

A. The Contractor shall not subcontract to any other contractor work exceeding forty-five percent 
(45%) of the total bid price (i.e. the total cost to the Port including any markup by the Contrac-
tor). 

B. The Contractor shall require its subcontractors to perform the work for which they are con-
tracted and shall prohibit the Contractor's sub-contractors from further subcontracting the 
work to another party (i.e. sub-subcontractor). 

1.11 Subcontracting Reporting 

A. The Contractor shall supply the names and addresses of all subcontractors and all major ma-
terial suppliers upon request of the Port and shall provide such information as the Port rea-
sonably requests concerning progress and final payments for materials, equipment, and ser-
vices used on the Project.  This requirement is in addition to those established pursuant to 
RCW 39.30.060. 
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1.12 Taxes 

A. Obligation to Pay: The Revenue Act of 1935, as amended, requires the Port District to pay the 
Contractor, for transmittal to the State, a retail sales tax on the total charge made for the con-
struction of public works projects except for public road construction pursuant to RCW 
82.04.050(10).  The Contractor shall pay, as a cost of the Contractor, any and all other United 
States, State, City, County and other taxes, assessments, or duties lawfully assessed or levied 
against or with respect to any and all labor, materials, tools and equipment used or to be used 
in the performance of the Work, including any sales, use or excise taxes with respect thereto. 

B. Public Road Exemption: Public road construction is the activity of building roads, streets, 
sidewalks, etc., owned by cities, counties, or political subdivisions of the state which are pri-
marily used for foot or vehicular traffic.  Said construction includes clearing, grading, gravel-
ing, oiling, paving, and the cleaning thereof; constructing of tunnels, guard rails, fences, walks 
and drainage facilities; planting of trees, shrubs and flowers therein; placing of street and road 
signs; striping of roadways; painting of bridges and trestles; construction of road and street 
lighting systems (even though portions of such systems are also used for purposes other than 
street lighting) construction of a drainage system in roads, mining, sorting, crushing, screen-
ing, washing and hauling of sand, gravel and rock taken from a public pit or quarry; and con-
struction of certain mass transit buildings for mass transit authorities are not subject to retail 
sales tax.  Both prime and subcontractors engaging in these activities are subject to public 
road construction B&O tax. 

C. Exclusion from Bid: Payment for retail sales tax shall not be included in the bid prices for vari-
ous items of the Contract.  The Port will add the applicable percent of tax to the bid price 
shown.  If the sales tax rate is different than that in Klickitat County, Washington, Contractor 
shall specify the rate and amount on the proposal sheet. 

1.13 Termination 

A. Contractor Bankruptcy: Port may terminate this Contract if the Contractor should be adjudged 
bankrupt, or if he or she should make a general assignment for the benefit of his or her credi-
tors, or if a receiver should be appointed on account of his or her insolvency, or if he or she 
should persistently or repeatedly refuse or should fail, except in cases for which extension of 
time is provided, to supply enough properly skilled workers or proper materials, or if he or she 
should fail to make prompt payment to sub-contractors or for material or labor, or persistently 
disregard laws, ordinances or the instructions of the Port, or otherwise be guilty of a substan-
tial violation of any provision of the Contract.  Port shall provide notice of termination, take 
possession of the premises and of all materials and appliances thereon, and finish the work 
by whatever method it may deem expedient.  In such case, the Contractor shall not be entitled 
to receive any further payment until the work is finished.  If the unpaid balance of the Contract 
Price shall exceed the expense of finishing the work, such excess shall be paid to the Con-
tractor.  If such expense shall exceed such unpaid balance, the Contractor shall pay the dif-
ference to the Port District.  The expense incurred by the Port District as herein provided, and 
the damage incurred through the Contractor's default, shall be verified by a complete record 
of such expense. 

B. Deliverables: Upon receipt of a termination notice Provider shall promptly deliver to Port all 
data and deliverables developed while performing this Contract whether completed or in pro-
gress. 

C. Failure to Pay: If the Port shall fail to make payment when due or if the Port should fail to pay 
the Contractor, within ten (10) days of its maturity and presentation, any sum awarded by arbi-
trators, then the Contractor may, upon ten (10) days written notice to the Port, stop work or 
terminate this contract and recover from the Port payment for all work executed. 

D. Failure to Perform: Port may terminate this Contract if Contractor substantially fails to fulfill its 
obligations under this Contract through no fault of Port or in the event Contractor shall materi-
ally breach the terms of this Contract in which case it shall provide written notice to Contractor 
and reimburse Contractor for its costs and fees incurred prior to the notice of termination.  Any 
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payment due for services satisfactorily performed prior to termination may be offset by Port's 
anticipated additional costs incurred because of Contractor's default. No payment shall be 
made for anticipated profit on unperformed work. 

E. Government Convenience: Port may, at any time, terminate this Contract, in whole or in part, 
for government convenience in which case it shall provide written notice to Contractor and re-
imburse Contractor for its costs and fees incurred prior to the notice of termination. Upon re-
ceipt of such notice, Provider shall immediately discontinue services to the extent specified in 

the notice.  No payment shall be made for unabsorbed overhead or anticipated profit on 

unperformed work. 

F. Procedures: Upon receipt of a termination notice Contractor shall stop all work pertaining to 
the fulfillment of this Contract, place no further orders or subcontracts for materials or ser-
vices, transfer to Port title and possession of any and all property fully or partially completed 
under the terms of this Contract and for which Contractor has been compensated, and 
promptly deliver to Port all data and deliverables developed while performing this Contract 
whether completed or in progress.  The rights and remedies of Port provided in this section 
shall not be exclusive and are in addition to any other rights and remedies provided by law or 
under this Contract. 

G. Remedies: The rights and remedies of Port provided in this section shall not be exclusive and 
are in addition to any other rights and remedies provided by law or under this Contract. 

H. Removal of Equipment: In the case of termination of this Contract before completion for any 
cause whatsoever, the Contractor, if notified to do so by the Port, shall promptly remove any 
part or all of his or her equipment and supplies from the property of the Port, failing which the 
Port shall have the right to remove such equipment and supplies at the expense of the Con-
tractor. 

I. Work Stoppage: If the work should be stopped under an order of any court, or other public au-
thority, for a period of three (3) months, through no act or fault of the Contractor or of anyone 
employed by him, the Contractor may, upon ten (10) days written notice to the Port, stop work 
or terminate this contract and recover from the Port payment for all work executed. 

Part 2 – PRODUCTS (not used) 

Part 3 – EXECUTION (not used) 

End Section 00 72 13 

Section 00 73 16 – INSURANCE REQUIREMENTS ----------------------------------------------------------------------  

Part 1 – GENERAL 

1.1 Summary 

A. The Contractor shall carry and maintain, at Contractor' s expense, the insurance and cover-
ages described in this Section throughout the life of the project: 

Part 2 – PRODUCTS 

2.1 Workers’ Compensation 

A. Workers’ Compensation Insurance covering Contractor's employees as required by law.  Such 
insurance shall be extended to include United States Longshoreman and Harborworkers Act 
coverage when applicable and be extended to provide "All-States" coverage.  The Contractor 
shall obtain evidence of equivalent coverage from all sub-contractors. 

2.2 Commercial General Liability 

A. Commercial General Liability Insurance to include Contractual and Products/Completed Op-
erations Liability.  Such insurance shall be extended to provide coverage for explo-
sion/collapse/underground hazards and Contingent Employers ("Stop-Gap") Liability.  Such in-



 

Port of Klickitat - 20140709 2014-05 – DIP Lot 80 Grading Project 41 

surance shall provide Bodily Injury and Property Damage Liability coverage on an occurrence 
basis with a Combine Single Limit of not less than [$1,000,000 or Greater Amount] any occur-
rence. 

2.3 Automobile Liability 

A. Commercial Automobile Liability Insurance providing Bodily Injury and Property Damage Lia-
bility coverage with a Combined Single Limit of not less than [$1,000,000 or Greater Amount] 
any one occurrence. 

2.4 Excess Liability 

A. Excess Liability Insurance providing Combined Single Limits of not less than [$1,000,000 or 
Greater Amount] any one occurrence in excess of the coverages described in Sub-sections 
2.2 and 2.3 above. 

Part 3 – EXECUTION 

3.1 Proof of Insurance 

A. Prior to performance under this Contract, the Contractor shall furnish to the Port District either 
original policies or certificates of insurance from an insurer(s) licensed or authorized to do 
business in the State of Washington evidencing compliance with the Liability Coverage Re-
quirements provision above.  Such policies or certificates shall contain the following provi-
sions: 
1. Such insurance shall not be canceled or materially altered without the insurer first giving 

thirty (30) days written notice to the Executive Director; Klickitat County Port District No. 1; 
154 E Bingen Point Way Ste. A; Bingen, WA 98605. 

2. Such insurance shall be primary to any owned by the Klickitat County Port District No. 1. 
3. As respects those insurances described in Sub-sections 2.2, 2.3, and 2.4 above, the Port 

shall be named as an additional insured as respects operations arising out of this Con-
tract. 

End of Section 00 73 16 

Section 00 73 43 – WAGE REQUIREMENTS  ------------------------------------------------------------------------------  

Part 1 – GENERAL 

1.1 Apprentices 

A. The Contractor is responsible for insuring that all apprentices on the Project are registered 
with the State Apprenticeship Council. 

1.2 Regulations Incorporated 

A. The laws of the State of Washington, the rules and regulations of the Washington Department 
of Labor and Industries, and the schedule of prevailing wage rates for Klickitat County (where 
this Contract will be performed) are by reference made a part of this Contract as though fully 
set forth herein. 

1.3 Minimum Wages on Public Work 

A. This contract involves “Public Work” as defined in Subsection 39.04.010(4) RCW.  The hourly 
minimum rate of wage rate to be paid to all workmen, laborers, or mechanics in each trade or 
occupation required to be employed in the performance of any part of this Contract by either 
the Contractor, sub-contractor, or other person doing or contracting to do the whole or part of 
the Work contemplated by the Contractor shall not be less than the prevailing wage rate, all 
as provided in Chapter 39.12 RCW, as amended. 
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1.4 Current Rates 

A. Before submitting its bid, the Contractor shall obtain the prevailing wage rates for Klickitat 
County effective July 21, 2014.  This information may be obtained from the Washington Dept. 
of Labor and Industries web site at 
www.lni.wa.gov/TradesLicensing/PrevWage/WageRates/default.asp or by requesting a printed 
copy of the wage rates from the Port.  The Contractor may also view the wage rates at the 
Port Office.  The Contractor is advised to obtain and review the “Prevailing Wage Law” book-
let available from the Washington Dept. of Labor and Industries at www.lni.wa.gov/IPUB/700-
032-000.pdf. 

1.5 Disputes 

A. In case any dispute arises as to what are the prevailing rates of wages for work of a similar 
nature and such dispute cannot be adjusted by the parties in interest, including labor and 
management representatives, the matter shall be referred for arbitration to the Director of the 
Department of Labor and Industries of the State and his or her decision therein shall be final 
and conclusive and binding on all parties involved in the dispute as provided for by Section 
38.12.060 RCW as amended. 

Part 2 – PRODUCTS (not used) 

Part 3 – EXECUTION 

3.1 Statement of Intent 

A. On or before the date of commencement of work, the Contractor shall file a statement under 
oath with the Washington Dept. of Labor and Industries, a copy of which shall be provided to 
the Port, certifying the rate of hourly wage to be paid each classification of laborers, workmen 
or mechanics employed upon the work by the Contractor or Sub-contractor which shall be not 
less than the specified hourly minimum wage rate.  Such affidavit, statement and any supple-
mental statements which may be necessary shall be filed in accordance with the practices 
and procedures required by the Department of Labor and Industries. The Contractor shall be 
responsible for paying all fees connected with obtaining the statement of prevailing wages and 
affidavits. 

End of Section 00 73 43 

Section 00 73 73 – STATUTORY REQUIREMENTS  ---------------------------------------------------------------------  

Part 1 – GENERAL 

1.1 Summary 

A. The Port of Klickitat, being a political subdivision of the State of Washington, is subject to all of 
the statutes of the State of Washington relating to public works contracts and public port dis-
tricts.  Said statutes are incorporated herein by reference as a part of these Contract Docu-
ments, including but not limited to, those described in this Section. 

1.2 Environmental Protection 

A. RCW 39.04.140 (apps.leg.wa.gov/rcw/default.aspx?cite=39.40.140) concerning the preven-
tion of environmental pollution and the preservation of public natural resources that affect or 
are affected by the project. 

1.3 Prefabricated Items 

A. RCW 39.04.370 (apps.leg.wa.gov/rcw/default.aspx?cite=39.04.370) concerning the reporting 
of prefabricated, nonstandard, project-specific items produced outside Washington State for 
contracts over One Million Dollars ($1,000,000.00). 



 

Port of Klickitat - 20140709 2014-05 – DIP Lot 80 Grading Project 43 

1.4 Prevailing Wages 

A. Chapter 39.12 RCW (apps.leg.wa.gov/rcw/default.aspx?cite=39.12) concerning the prevailing 
wage rates to be paid to labor on public works, the certificates required by the State of Wash-
ington, the arbitration of disputes over wages, and penalties. 

1.5 Public Road Projects 

A. RCW 82.04.050(10) (apps.leg.wa.gov/rcw/default.aspx?cite=82.04.050) and Section 458-20-
171 WAC (apps.leg.wa.gov/wac/default.aspx?cite=458-20-171) concerning the building, re-
pairing, or improving of streets or roads owned by a municipal corporation. 

1.6 Retainage 

A. RCW 60.28.011 (apps.leg.wa.gov/rcw/default.aspx?cite=60.28.011) concerning the retained 
percentage fund required for contracts over Thirty-Five Thousand Dollars ($35,000). 

1.7 State Sales Taxes 

A. Chapter 82.04 RCW (apps.leg.wa.gov/rcw/default.aspx?cite=82.04) and Chapter 52.08 RCW 
(apps.leg.wa.gov/rcw/default.aspx?cite=52.08) concerning Washington State Business & Oc-
cupation Tax and Retail Sales Tax due. 

1.8 Sub-contractors 

A. RCW 39.30.060 (apps.leg.wa.gov/rcw/default.aspx?cite=39.30.060) concerning the identifica-
tion of sub-contractors for contracts over One Million Dollars ($1,000,000.00). 

1.9 Trench Excavation 

A. Chapter 39.04.180 RCW (apps.leg.wa.gov/rcw/default.aspx?cite=39.04.180) and Chapter 
49.17 RCW (apps.leg.wa.gov/rcw/default.aspx?cite=49.17) concerning safety systems for 
trench excavations over four feet (4’) in depth and prohibiting their treatment as an incidental 
cost. 

1.10 Underground Utilities 

A. Chapter 19.122 RCW (apps.leg.wa.gov/rcw/default.aspx?cite=19.122) concerning the location 
and protection of underground utilities. 

1.11 Working Day/Overtime 

A. Chapter 49.28 RCW (apps.leg.wa.gov/rcw/default.aspx?cite=49.28) concerning the definition 
of a working day, emergency overtime provisions and penalties. 

1.12 Workers' Compensation 

A. RCW 51.12.050 (apps.leg.wa.gov/rcw/default.aspx?cite=51.12.050) and RCW 51.12.070 
(apps.leg.wa.gov/rcw/default.aspx?cite=51.12.070) concerning industrial insurance, premi-
ums, contractors, sub-contractors and contractor licensing on work for public port districts. 

Part 2 – PRODUCTS (not used) 

Part 3 – EXECUTION (not used) 

End of Section 00 73 73 
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DIVISION 1 – GENERAL REQUIREMENTS 

Section 01 11 00 – SUMMARY OF WORK  ----------------------------------------------------------------------------------  

Part 1 – GENERAL 

1.1 Summary 

A. The Contractor shall: Provide all labor, materials, tools, and equipment and perform all work 
and related activities to grading of approximately 9 acres including 14,620 cy excavation, 8990 
cy embankment, 3760 cy off-site end haul and embankment, 20,833 sf cement-soil stabiliza-
tion, 397 cy base aggregate, construction of a water well and appurtenant work to complete 
the Lot 80 Grading Project in the Dallesport Industrial Park, Dallesport, Washington. 

Part 2 – PRODUCTS (not used) 

Part 3 – EXECUTION (not used) 

End Section 01 11 00 

Section 01 14 16 – COORDINATION WITH OTHERS  -------------------------------------------------------------------  

Part 1 – GENERAL 

The Contractor shall cooperate with the business and property owners in the area to provide good access 
to private property whenever possible.  Sidewalks shall be kept clear of any construction materials at all 
times.  Barricades, traffic cones, blinkers, and signing shall be used to direct the public through the Work 
area safely. 

Part 2 – PRODUCTS (not used) 

Part 3 – EXECUTION (not used) 

End Section 01 14 16 

Section 01 18 00 – EXISTING UTILITIES  -----------------------------------------------------------------------------------  

Part 1 – GENERAL 

3.1 Summary 

A. The following utility services may be affected by the Contractor’s Work: 
1. Broadband 

Gorge Networks 
Dave Keleher 
616 Industrial Ave. 
Hood River, Oregon  97031 
509-493-2255 

2. Cable 
Charter 
Carey Borchardt 
1005 N 16th Avenue 
Yakima, WA  98902 
509-728-2738 

3. Electric Power 
Klickitat County Public Utility District No. 1 
Mike Blumenstein 
110 NE Estes Avenue 
White Salmon, Washington  98672 
509-493-2255 

4. Potable Water 
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Port of Klickitat 
Josh Mead 
154 E Bingen Point Way, Ste A 
Bingen, Washington  98605 
509-493-1655 

5. Sanitary Sewer 
Klickitat County Public Works 
Gordon Kelsey 
228 W Main Street, MS: CH 19 
Goldendale, Washington  98620 
509-773-4616 

6. Telephone 
CenturyLink 
Bill Muncey 
902 Wasco Street, MS: WAWHSA0101 
Hood River, Oregon  97031 
541-387-9346 

3.2 Conflict 

A. If a conflict develops between the design line and grade of a pipeline or project improvement 
and existing utility, the Architect/Engineer may adjust the pipeline grade or have the existing 
utility relocated.  The existing utility may be relocated by the owner of the utility or its designat-
ed representative or by the Contractor upon the approval of the utility owner and the Archi-
tect/Engineer.  The Contractor shall perform all relocation work required by the Archi-
tect/Engineer.  If the Contractor performs the relocation work, a Change Order shall be nego-
tiated prior to any actual work unless payment for the work is otherwise specified. 

3.3 Discrepancies 

A. Known utilities and structures expected to be adjacent to or encountered in the Work are 
shown on the Drawings.  Information on existing utilities may be provided by others and exist-
ing records may not be completed or accurate.  It is expected there may be discrepancies and 
omissions in the location, size, and quantities of utilities and structures shown.  Those shown 
are for convenience of the Contractor only and no responsibility is assumed by either the Port 
or Architect/Engineer for their accuracy.  The Contractor shall work closely with the owner of 
any utilities or structures affected by the Work to avoid damage. 

3.4 Interruption of Service 

A. The Contractor shall receive prior approval from the appropriate authority or utility owner be-
fore any public or private utility service is interrupted.  The Contractor shall give a minimum of 
twenty-four (24) hours notice to all utility customers who will be affected by the Contractor’s 
operations.  No utility service shall be disconnected or interrupted for more than nine (9) hours 
or as required by the utility owner, whichever is less, in any twenty-four (24) hour period.  
When disruption of service will be longer than nine (9) hours in any one day, the Contractor 
shall provide safe and appropriate temporary service.  All temporary service shall be coordi-
nated with the utility owner.  When regular utility service interruption is required during the 
course of the Work, the Contractor shall submit a written plan to the Architect/Engineer and 
utility owner detailing the proposed work plan notification procedures and estimates the extent 
of service interruption.  The Contractor must obtain written approval of his plan from the utility 
provider.  At a minimum, notification shall include door hangers and public notification in the 
newspaper and radio, as appropriate.  Personal contact shall be made where practical.  The 
Contractor shall make every effort possible to provide continuous utility service to all utility 
customers.  When special conditions exist where an interruption of utility service would create 
an extra hardship on the utility customer or create a hazardous condition, the Contractor shall 
provide continuous service.  Particular care and planning must be arranged to provide contin-
uous or temporary service as approved by the utility owner and the Architect/Engineer.  If the 
Contractor inadvertently damages or interrupts an existing utility, the Contractor shall immedi-
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ately notify affected utility users and make arrangements to provide temporary service to the 
parties affected and shall repair said utility as required by the utility owner and the Archi-
tect/Engineer at no cost to the Port District.  If the Contractor fails to make immediate repairs 
and provide service as required, the Port District may have said work performed by others 
and deduct the cost of said work from payment to the Contractor 

3.5 Locating 

A. The Contractor shall be responsible for notifying all underground utility providers prior to 
commencing the Work and for having all underground utilities located and marked in accord-
ance with the requirements of Chapter 19.122 RCW 
(apps.leg.wa.gov/rcw/default.aspx?cite=19.122). 

3.6 Protection 

A. The Contractor shall support and otherwise protect all pipes, conduits, cables, poles, and oth-
er existing services where they cross the trench or are otherwise undermined or affected by 
the Work.  The Contractor shall restore the support of an undermined existing utility using 
backfill compacted to ninety-five percent (95%) maximum density as determined by ASTM D-
698 or WSDOT Test Method 606, as applicable. 

3.7 Shutting Off Service 

A. Utility service shall not be permanently shut-off to customers unless identified on the Draw-
ings. 

End Section 01 18 00 

Section 01 25 13 – PRODUCT SUBSTITUTION  --------------------------------------------------------------------------  

Part 1 – GENERAL 

1.1 Summary 

A. Whenever material or equipment is specified or described in the Contract Documents by us-
ing the name of a proprietary item or the name of a particular Supplier, the specification or de-
scription is intended to establish the type, function, appearance, and quality required.  Unless 
the specification or description shall state that no substitution is permitted or the use of like, 
equivalent, or “or equal” items is prohibited, other items of material or equipment or the mate-
rial or equipment of other suppliers may be submitted to the Architect/Engineer for review as 
described in this Section. 

1.2 “Or Equal” Items 

A. If an item of material or equipment proposed by the Contractor is functionally equivalent to 
that named and sufficiently similar so that no change in the related Work will be required, the 
Architect/Engineer may, in his/her sole discretion, consider it an “or equal” item and waive 
some or all of the requirements for approval of proposed substitute items.  For the purposes 
of this Paragraph, proposed material or equipment will be considered functionally equivalent 
to an item so named if, in the exercise of reasonable judgment, Architect/Engineer determines 
that: 
1. It is at least equal in materials of construction, quality, durability, appearance, strength, 

and design characteristics; 
2. It will reliably perform, at least equally well, the function and achieve the results imposed 

by the design concept of the completed Project as a functioning whole; 
3. It has a proven record of performance and availability of response service; and 
4. The Contractor certifies that, if approved and incorporated into the Work there will be no 

increase in Contract Times or cost to the Port and it will conform substantially to the de-
tailed requirements of the item named in the Contract Documents. 
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1.3 Substitute Items 

A. If the Architect/Engineer shall determine, in his/her sole discretion, any material or equipment 
proposed by Contractor does not qualify as an “or equal” item under this Section, it will be 
considered a proposed substitute item. 

B. The Contractor shall submit sufficient information as provided below to allow the Archi-
tect/Engineer to determine that the material or equipment proposed is essentially equivalent to 
that named and an acceptable substitute.  Requests for review of proposed substitute materi-
als or equipment will not be accepted by Architect/Engineer from anyone other than the Con-
tractor. 

C. The procedure requirements for review by the Architect/Engineer shall be as set forth below 
and as the Architect/Engineer may decide is appropriate given the circumstances. 

D. The Contractor shall make written application to the Architect/Engineer for review of a pro-
posed substitute item of material or equipment that Contractor seeks to furnish or use.  The 
application shall: 
1. Certify that the proposed substitute item will adequately perform the functions and 

achieve the results called for by the general design, be similar in substance to that speci-
fied, and be suited to the same use as that specified. 

2. State the extent, if any, to which the use of the proposed substitute item will affect the 
Contractor’s achievement of Substantial Completion on time. 

3. State whether or not use of the proposed substitute item in the Work will require a change 
in any of the Contract Documents, or in the provisions of any other direct contract with the 
Port for other work on the Project, to adapt the design to the proposed substitute item. 

4. State whether or not incorporation or use of the proposed substitute item in connection 
with the Work is subject to payment of any license fee or royalty. 

5. Identify all variations of the proposed substitute item from that specified and the available 
engineering, sales, maintenance, repair, and replacement services. 

6. Contain an itemized estimate of all costs or credits that will result directly or indirectly from 
use of the substitute item, including the costs of redesign and any claims of other Con-
tractors affected by any resulting change. 

1.4 Substitute Construction Methods or Procedures 

A. If a specific means, method, technique, sequence, or procedure of construction is expressly 
required by the Contract Documents, Contractor may furnish or utilize a substitute means, 
method, technique, sequence, or procedure of construction approved by the Archi-
tect/Engineer.  The Contractor shall submit sufficient information to allow the Archi-
tect/Engineer to determine, in his/her sole discretion, if the substitute proposed is equivalent 
to that expressly called for by the Contract Documents. 

1.5 Evaluation 

A. The Architect/Engineer shall be allowed a reasonable time within which to evaluate each pro-
posal or submittal made pursuant to the provisions of this Section.  Upon request of the Archi-
tect/Engineer, the Contractor shall furnish additional data about any proposed substitute item.  
The Architect/Engineer will be the sole judge of acceptability.  No “or equal” or substitute shall 
be ordered, installed, or utilized until deemed acceptable by the Architect/Engineer.  Said ac-
ceptance shall be evidenced by either a Change Order for a substitute or an approved Shop 
Drawing for an “or equal”. 

1.6 Special Guarantee 

A. The Port may require the Contractor to furnish, at Contractor’s expense, a special perfor-
mance guarantee or other surety with respect to any substitute. 
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1.7 Architect’s/Engineer’s Cost Reimbursement 

A. The Architect/Engineer shall record his/her costs in evaluating a substitute proposed or sub-
mitted by the Contractor pursuant to this Section.  Whether or not the Architect/Engineer ap-
proves a substitute item so proposed or submitted by the Contractor, the Contractor shall re-
imburse the Port for the charges of the Architect/Engineer for evaluating each proposed sub-
stitute.  The Contractor shall also reimburse the Port for the charges of the Architect/Engineer 
for making changes in the Contract Documents (or in the provisions of any other direct con-
tract with the Port) resulting from the acceptance of each proposed substitute. 

1.8 Contractor’s Expense 

A. The Contractor shall provide all data in support of any proposed substitute or “or equal” at the 
Contractors sole expense. 

Part 2 – PRODUCTS (not used) 

Part 3 – EXECUTION (not used) 

End Section 01 25 13 

Section 01 26 63 – CHANGE ORDERS  --------------------------------------------------------------------------------------  

Part 1 – GENERAL 

1.1 Summary 

A. A Change Order is a written order signed by the Port District and the Contractor, and issued 
after execution of the Contract, authorizing a change in the Work and/or adjustment in the 
date of Substantial Completion.  The amount of the Contract and the date of Substantial 
Completion can be changed only by Change order. 

1.2 Changes in the Work 

A. The Port District, without invalidating the Contract, may order changes in the Work within the 
general scope of the Contract consisting of additions, deletions or other revisions, and the 
amount of the Contract shall be adjusted accordingly.  Such changes in the Work shall be au-
thorized by Change order, and shall be performed under the Project Specifications or the 
Washington State “Standard Specifications for Road, Bridge and Municipal Construction,” lat-
est revision, if not included in the Project Specifications. 

1.3 Disagreement 

A. If the Port and the Contractor cannot agree on the cost and time impacts of a Change Order, 
the Contractor shall in any event promptly proceed with the Work involved.  The Contractor 
shall keep and present to the Port District an itemized account of the reasonable expenditures 
(including overhead and profit) and savings of those performing the Work attributable to the 
change, including the cost of revisions to the Contract Documents. 

Part 2 – PRODUCTS (not used) 

Part 3 – EXECUTION (not used) 

End Section 01 26 63 

Section 01 29 76 – PROGRESS PAYMENT PROCEDURES  ----------------------------------------------------------  

Part 1 – GENERAL 

1.1 Summary 

A. No progress payments will be made for the Project. 

Part 2 – PRODUCTS (not used) 
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Part 3 – EXECUTION (not used) 

End Section 01 29 76 

Section 01 31 19 – PROJECT MEETINGS  ---------------------------------------------------------------------------------  

Part 1 – GENERAL 

1.1 Preconstruction Conference 

A. A preconstruction conference shall be held prior to the Work commencing on the project.  The 
Contractor, Port, Architect/Engineer, and other appropriate agencies, utility providers, etc. 
shall attend.  The Port or Architect/Engineer shall prepare a draft agenda and coordinate the 
time and place of the meeting.  The meeting shall be held to discuss general contracting pro-
cedures, communications, roles and responsibilities, quality control, project schedule, agency 
requirements, and other topics related to the Work, as appropriate. 

1.2 Project Work Meetings 

A. The Contractor and/or his superintendent shall meet with the Port and Architect/Engineer on a 
regular basis to review the progress of the Work, work schedule, project concerns, etc. as 
may be appropriate.  The intent of this meeting is to facilitate communication keep all parties 
informed as to the status of the Work.  Generally, the meeting shall be held weekly; however, 
it may be scheduled at other times if needed. 

Part 2 – PRODUCTS (not used) 

Part 3 – EXECUTION (not used) 

End Section 01 31 19 

Section 01 32 13 – SCHEDULING OF WORK  -----------------------------------------------------------------------------  

Part 1 – GENERAL 

1.1 Diligent Completion 

A. The Contractor shall arrange his/her work schedule such that all phases of the Work, once 
started, shall be diligently pursued until completed.  The intent is that the work area shall not 
be disturbed for undue periods of time.  If the Architect/Engineer determines that the Work is 
not being diligently completed, s/he shall request the Contractor to complete said Work. 

1.2 Period of Performance 

A. By submitting a bid, the Contractor acknowledges that it is responsible to maintain progress 
on the Work to achieve the milestones listed below (if any). 

B. The milestone and completion dates provided below, and as agreed to at the time of contract 
execution, shall be adhered to unless modified by mutual agreement between the Contractor, 
the Port, and the Architect/Engineer.  The Contractor is responsible to maintain progress to 
achieve the milestones including shift work, overtime work, weekend work, supplemental la-
bor and equipment, etc. at no additional cost. 
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Milestone Calendar Days After 
Notice To Proceed 

                     Site Clearing and Grading                     30 

                     Off-Site Embankment 
                     Aggregate Placement 
                     Water Well Construction and Testing 

                    30 
                    30 
                    75 

                     Cement-Soil Stabilization                     75 

                     Substantial Completion                     75 

1.3 Contractor’s Schedule 

A. The Contractor shall submit a preliminary progress schedule and schedule of values to the 
Architect/Engineer prior to the Preconstruction Conference.  Any suggested revisions to the 
construction timing and sequencing set forth herein shall be submitted at the same time for 
consideration by the Architect/Engineer and the Port. 

1.4 Weather 

A. No weather days are provided and the Work is to progress regardless of the weather condi-
tions. 

Part 2 – PRODUCTS (not used) 

Part 3 – EXECUTION (not used) 

End Section 01 32 13 

Section 01 32 33 – PHOTOGRAPHIC DOCUMENTATION  -------------------------------------------------------------  

Part 1 – GENERAL 

1.1 Summary 

A. Clear, color digital photographs shall be taken of each underground improvement that will be 
permanently buried, covered, or hidden as part of the Work including, but not limited to, con-
nections to existing mains, fittings, repairs, valve configurations, and existing utilities encoun-
tered. 

B. The intent is that the Contractor shall provide good documentation of underground improve-
ments that can be used in future years for maintenance or service of the buried improve-
ments. 

1.2 Liquidated Damages 

A. The Contractor agrees that photographic documentation of the project is essential for an as-
built record, to be utilized by the Port.  It is expressly understood and agreed, by and between 
the Contractor and the Port, that the photographic documentation required under this Section 
is an essential part of the project, the lack of which could cause financial harm to the Port at a 
future date, but further agree that such damages cannot be accurately measured or that as-
certainment will be difficult. Therefore the parties agree that the Contractor shall pay to the 
Port Two Hundred Fifty Dollars ($250) for each element of the Work described in this Section 
that the Contractor shall fail to photographically document in accordance with the terms of this 
Section, not as a penalty, but as liquidated damages for such breach of contract as hereinaf-
ter set forth. 

Part 2 – PRODUCTS (not used) 

Part 3 – EXECUTION 
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3.1 Summary 

A. The Contractor shall provide two typical photographs of repetitive type underground work 
such as manhole connections, cleanouts, water/sewer service connections, water meter in-
stallations, etc. 

B. The Contractor shall provide individual photographs of non-typical installations.  A scale, sur-
vey rod, or similar reference device shall be included in the photo to provide a size reference 
when appropriate. 

C. Only digital photos will be allowed and the quality of the photo must be verified prior to the 
covering of the underground improvements. If an acceptable photo is not obtained, the Con-
tractor shall take additional photos until an acceptable quality photo has been obtained. 

D. The Contractor shall label all photos with a reference to a log describing the location of the 
photo, applicable drawing sheet reference, and any appropriate information relative to what is 
being shown. Photos shall clearly document the underground improvement being shown, 
such as size of pipe fittings, etc. All details shall be clearly observable. 

E. The Contractor shall deliver to the Port all photographs on a CD-ROM, DVD-ROM, or similar 
media containing all digital photographs of the Work and including the associated log. 

End Section 01 32 33 

Section 01 33 23 – SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES  ---------------------------------------  

Part 1 – GENERAL 

1.1 Purpose 

A. Shop Drawing and material submittals allow the Contractor and Architect/Engineer to agree 
on materials that comply with the specifications prior to purchase and/or incorporation in the 
Work. 

1.2 Definitions 

A. “Action Submittals” shall mean the written and graphic information and physical samples that 
require responsive action of the Architect/Engineer. 

B. “Informational Submittals” shall mean the written and graphic information and physical sam-
ples that do not require responsive action of the Architect/Engineer. 

1.3 Submittal Documents 

A. The Contractor shall submit Shop Drawings or manufacturer’s data sheets in accordance with 
the schedule of Shop Drawings and simple submittals.  The Architect/Engineer may require 
Shop Drawings for other items as may be deemed necessary.  A minimum of five (5) copies of 
each item shall be submitted. 

B. The Contractor shall include copies of all approved submittal information in the Contractor’s 
Record Drawings and Operation and Maintenance Manual.  A copy of each shop drawing and 
sample shall also be kept in good order by the Contractor at the job site and shall be available 
to the Architect/Engineer. 

1.4 Processing Time 

A. The Contractor shall allow time for submittal review as follows: 
1. The time for review shall commence upon receipt of a submittal by the Architect/Engineer. 
2. No extension of the Contract Time will be authorized because of failure to transmit sub-

mittals, including re-submittals, sufficiently in advance of the Work to permit processing. 
3. The period for review of each initial submittal shall be fifteen (15) calendar days.  This re-

view period shall be reasonably extended if coordination with subsequent submittals is re-
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quired.  The Architect/Engineer shall advise Contractor when a submittal being processed 
must be delayed for coordination. 

4. Intermediate submittals, if necessary, shall be processed in the same manner as the initial 
submittal. 

5. The period for review of each re-submittal shall be fifteen (15) calendar days. 
6. Where a sequential review of submittals by the Port, consultants to the Architect/Engineer, 

or other parties is necessary, the period for review shall be twenty-one (21) calendar days. 

Part 2 – PRODUCTS (not used) 

Part 3 – EXECUTION 

3.1 Contractor’s Review 

A. Review each Action and Informational Submittal and check for coordination with other Work of 
the Contract and for compliance with the Contract Documents.  Note corrections and field di-
mensions.  Mark with approval stamp before submitting to the Architect/Engineer. 

B. Project Closeout and Maintenance Material Submittals shall be submitted pursuant to the re-
quirements set forth in Section 01 77 19. 

C. Stamp each submittal with a uniform approval stamp.  Include the Project name and location, 
submittal number, Specification Section title and number, name of reviewer, date of Contrac-
tor’s approval, and statement certifying that submittal has been reviewed, checked, and ap-
proved for compliance with the Contract Documents. 

3.2 Architect/Engineer Action 

A. Review each submittal, make marks to indicate corrections or revisions required, and return it 
to the Contractor. 

B. The Architect/Engineer shall review each Action Submittal, make any necessary marks to in-
dicate corrections or revisions required, and return it.  The Architect/Engineer shall stamp 
each submittal with an action stamp and will mark said stamp to indicate the action to be tak-
en. 

C. The Architect/Engineer shall review each Informational Submittal and shall return said submit-
tal only if it does not comply with requirements.  The Architect/Engineer shall forward each 
submittal to the appropriate parties. 

D. Partial submittals prepared for a portion of the Work will be reviewed when use of partial 
submittals has received prior approval from the Architect/Engineer. 

E. Incomplete submittals will be considered non-responsive and will be returned for resubmis-
sion without review. 

F. Submittals not required by the Contract Documents may be returned by the Architect/Engineer 
without action. 

End Section 01 33 23 

Section 01 35 29 – HEALTH, SAFETY, AND EMERGENCY RESPONSE  ------------------------------------------  

Part 1 – GENERAL 

1.1 Summary 

A. All signs, barricades, barriers, lights, cones, trench boxes, shoring/bracing, Personal Protec-
tive Equipment and other such devices required to warn, protect, or direct the public and 
workers during the life of the Contract shall be furnished, installed, moved, and removed by 
the Contractor.  When conditions warrant their use, flaggers shall also be provided by the 
Contractor.  The determination of what measures are required, in addition to those specifically 
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called for by the Drawings and specifications, shall be solely the responsibility of the Contrac-
tor. 

B. The Contractor shall be solely responsible for initiating, maintaining, and supervising all safety 
precautions and programs in connection with the Work.  The Contractor shall take all neces-
sary precautions for the safety of, and shall provide the necessary protection to prevent dam-
age, injury, or loss to: 
1. All persons on the Site or who may be affected by the Work. 
2. All the Work and materials and equipment to be incorporated therein, whether in storage 

on or off the Site. 
3. All other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, 

pavements, roadways, structures, utilities, and Underground Facilities not designated for 
removal, relocation, or replacement in the course of the Work. 

C. The Contractor shall comply with all applicable Laws and Regulations relating to the safety of 
persons or property, or to the protection of persons or property from damage, injury, or loss, 
and shall erect and maintain all necessary safeguards for such safety and protection.  The 
Contractor shall notify the Owners of adjacent property and of Underground Facilities and 
other utility owners when prosecution of the Work may affect them, and shall cooperate with 
them in the protection, removal, relocation, and replacement of their property. 

D. All damage, injury, or loss to any property caused, directly or indirectly, in whole or in part, by 
the Contractor, any Subcontractor, Supplier, or any other individual or entity directly or indirect-
ly employed by any of these parties to perform any of the Work, or anyone for whose acts any 
of them may be liable, shall be remedied by the Contractor at its sole expense. 

E. The Contractor’s duties and responsibilities for safety and for protection of the Work shall 
continue until such time as all the Work is completed and the Architect/Engineer has issued a 
notice to the Port and the Contractor that the Work is acceptable, except as otherwise ex-
pressly provided for in connection with Substantial Completion. 

1.2 Hazardous Substances 

A. Presence and Use: The Contractor or any of its sub-contractors, shall not, without Port Dis-
trict's prior written consent, keep on or around the premises, common areas or buildings for 
use, disposal, treatment, generation, or storage any substances designated as, or containing 
components designated as hazardous, extra hazardous, dangerous, toxic or harmful (collec-
tively referred to as "Hazardous Substances"), and/or which are subject to regulation by any 
federal, state or local law, regulation, statute or ordinance substances designated as, or con-
taining components designated as hazardous, extra hazardous, dangerous, toxic or harmful 
(collectively referred to as "Hazardous Substances") , and/or which are subject to regulation 
by any federal, state or local law, regulation, statute or ordinance. 

B. Indemnification and Cleanup: Contractor shall be fully and completely liable to the Port for any 
and all cleanup and monitoring costs and any and all other charges, fees, penalties (civil and 
criminal) imposed upon the Port (as well as the Port’s attorney’s fees and costs) by any gov-
ernmental authority with respect to Contractor's use, disposal, transportation, storage, or gen-
eration of Hazardous Substances, in or about the Port's premises, or the common areas. 

C. Breach: Upon Contractor's breach of any of the provisions of this Part, in addition to the rights 
and remedies set forth elsewhere in this document, the Port shall be entitled to, at its sole dis-
cretion, terminate this Contract immediately and recover from Contractor any and all damage 
associated with the breach including, but not limited to, cleanup costs and charges, civil and 
criminal penalties and fees, loss of business and sales by the Port, any and all damages and 
claims asserted by third parties, and the Port's attorney's fees and costs. 

D. Work Exemption: The Contractor shall not be required to perform without consent any work 
related to hazardous substances.   For purposes of this provision, "hazardous substances" 
means any dangerous or extremely hazardous waste as defined in Sections 70.105.010(5) 
and (6) RCW, or any dangerous or extremely hazardous waste as designated by rule under 
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Chapter 70.105 RCW; any hazardous substance as defined in Section 70.105.010(14) RCW 
or any hazardous substance as defined by rule under Chapter 70.105 RCW; any substance 
that, on the date of this contract, is a hazardous substance under Section 101(14) of the 
Comprehensive Environmental Response, Compensation and Liability Act, 42 USC 
SS9601(14); petroleum or petroleum products; asbestos; PCB's; and any substance or cate-
gory of substances, including solid waste, decomposition products, determined by the Director 
of the Department of Ecology by rule to present a threat to human health or the environment if 
released into the environment. 

In the event the Contractor encounters on the site material reasonably believed to be a haz-
ardous substance which has not been rendered harmless, the Contractor shall immediately 
stop Work in the area affected and report the condition to the Port District in writing.  If the 
material is confirmed to be hazardous substances and it has not been rendered harmless, the 
Work in the affected area shall not thereafter be resumed except by written agreement of the 
Contractor and the Port District.  In the event the materials are found not to be hazardous 
substance(s), or when the hazardous substances has been rendered harmless, or adequate 
measures have been undertaken to protect worker health and safety, and the environment, 
and upon execution of a written agreement between the Contractor and the Port District, the 
work in the affected area shall resume. 

Part 2 – PRODUCTS (not used) 

Part 3 – EXECUTION 

3.1 Support Systems 

A. A support system or other method of protection shall be provided to protect workers from the 
possible collapse of any sidewalks, pavement, and appurtenant structures to be undermined 
as part of the Work. 

3.2 Excavation–General  

A. Equipment and excavated materials must be stored or kept at least two (2) feet from the edge 
of excavations or Contractor must use retaining devices that are sufficient to prevent materi-
als or equipment from falling or rolling into excavations or a combination of both. 

3.3 Excavation–Trench 

A. The Contractor shall utilize adequate safety systems that meet the requirements of Chapter 
49.17 RCW (apps.leg.wa.gov/rcw/default.aspx?cite=49.17) for any trench excavation over 
four feet (4’) in depth. 

End Section 01 35 29 

Section 01 40 00 – QUALITY REQUIREMENTS  --------------------------------------------------------------------------  

Part 1 – GENERAL 

1.1 Section Includes 

A. Quality control. 

B. Tolerances. 

C. References. 

D. Testing and inspection services. 

1.2 Quality Control 

A. Monitor quality control over suppliers, manufacturers, products, services, Site conditions, and 
workmanship, to produce Work of specified quality. 
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B. Comply with specified standards as the minimum quality for the Work except where more 
stringent tolerances, codes, or specified requirements indicate higher standards or more pre-
cise workmanship. 

C. Perform Work using persons qualified to produce required and specified quality. 

D. Supervise performance of Work in such manner and by such means to ensure that Work, 
whether completed or in progress, will not be subjected to harmful, dangerous, damaging, or 
otherwise deleterious exposure during construction period. 

1.3 Tolerances 

A. Monitor fabrication and installation tolerance control of products to produce acceptable Work. 
Do not permit tolerances to accumulate. 

B. Comply with manufacturers' recommended tolerances and tolerance requirements in refer-
ence standards. When such tolerances conflict with Contract Documents, request clarification 
from Architect/Engineer before proceeding. 

C. Adjust products to appropriate dimensions; position before securing products in place. 

1.4 References 

A. For products or workmanship specified by association, trade, or other consensus standards, 
comply with requirements of standard except when more rigid requirements are specified or 
are required by applicable codes. 

B. Conform to reference standard by date of issue current as of date of Contract Documents ex-
cept where specific date is established by code. 

C. Obtain copies of standards and maintain on Site when required by product Specification Sec-
tions. 

D. When requirements of indicated reference standards conflict with Contract Documents, re-
quest clarification from Architect/Engineer before proceeding. 

E. Neither contractual relationships, duties, or responsibilities of parties in Contract nor those of 
Architect/Engineer shall be altered from Contract Documents by mention or inference in ref-
erence documents. 

1.5 Testing and Inspection Services 

A. Owner will employ and pay for specified services of an independent firm to perform testing 
and inspection. 

B. Independent firm will perform tests, inspections, and other services specified in individual 
Specification Sections and as required by Architect/Engineer. 
1. Laboratory: Authorized to operate in State of Washington. 
2. Laboratory Staff: Maintain full-time Professional Engineer on staff to review services. 
3. Testing Equipment: Calibrated at reasonable intervals with devices of an accuracy tracea-

ble to National Bureau of Standards or accepted values of natural physical constants. 

C. Testing, inspections, and source quality control may occur on or off Project Site. Perform off-
Site testing as required by Architect/Engineer or Owner. 

D. Reports shall be submitted by independent firm to Architect/Engineer, Contractor, and authori-
ties having jurisdiction, indicating observations and results of tests and compliance or non-
compliance with Contract Documents. 
1. Submit final report indicating correction of Work previously reported as noncompliant. 

E. Cooperate with independent firm; furnish samples of materials, design mix, equipment, tools, 
storage, safe access, and assistance by incidental labor as requested. 
1. Notify Architect/Engineer and independent firm 24 hours before expected time for opera-

tions requiring services. 
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2. Make arrangements with independent firm and pay for additional Samples and tests re-
quired for Contractor's use. 

F. Employment of testing agency or laboratory shall not relieve Contractor of obligation to per-
form Work according to requirements of Contract Documents. 

G. Retesting or re-inspection required because of nonconformance with specified or indicated 
requirements shall be performed by same independent firm on instructions from Archi-
tect/Engineer. Payment for retesting or re-inspection will be charged to Contractor by deduct-
ing testing charges from Contract Sum/Price. 

H. Agency Responsibilities: 
1. Test Samples of mixes submitted by Contractor. 
2. Provide qualified personnel at Site. Cooperate with Architect/Engineer and Contractor in 

performance of services. 
3. Perform indicated sampling and testing of products according to specified standards. 
4. Ascertain compliance of materials and mixes with requirements of Contract Documents. 
5. Promptly notify Architect/Engineer and Contractor of observed irregularities or noncon-

formance of Work or products. 
6. Perform additional tests required by Architect/Engineer. 
7. Attend preconstruction meetings and progress meetings. 

I. Agency Reports: After each test, promptly submit one copy of report to Architect/Engineer, 
Contractor, and authorities having jurisdiction. When requested by Architect/Engineer, provide 
interpretation of test results. Include the following: 
1. Date issued. 
2. Project title and number. 
3. Name of inspector. 
4. Date and time of sampling or inspection. 
5. Identification of product and Specification Section. 
6. Location in Project. 
7. Type of inspection or test. 
8. Date of test. 
9. Results of tests. 
10. Conformance with Contract Documents. 

J. Limits on Testing Authority: 
1. Agency or laboratory may not release, revoke, alter, or enlarge on requirements of Con-

tract Documents. 
2. Agency or laboratory may not approve or accept any portion of the Work. 
3. Agency or laboratory may not assume duties of Contractor. 
4. Agency or laboratory has no authority to stop the Work. 

Part 2 – PRODUCTS (not used) 

Part 3 – EXECUTION (not used) 

End Section 01 40 00 

Section 01 41 00 – REGULATORY REQUIREMENTS 

Part 1 – GENERAL 

A. The Contractor and the Work shall comply with all applicable codes, laws, ordinances, rules, 
and regulations of federal, state, and local governmental agencies jurisdictions having authori-
ty over the Project  Such codes, laws, ordinances, rules, and regulations shall have the full 
force and effect as though printed in full in the Contract Documents. 

B. If any code, law, ordinance, rule, or regulation shall require more care or greater time to ac-
complish the Work or require products of better quality, higher standard, or greater size, the 
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Work shall be accomplished in conformance to such requirements with no change to the Con-
tract Time or Contract Sum, except where the requirement is due to a change in the code, 
law, ordinance, rule, or regulation subsequent to the time of Bid opening. 

C. If any condition develops subsequent to the commencement of the Project that is not covered 
by the Contract Documents wherein the finished Work cannot comply with current codes, a 
Change Order detailing and specifying the required Work necessary for compliance shall be 
submitted to, and approved by, the Port before proceeding with the Work. 

D. If a conflict shall exist between any referenced regulatory requirements or between the Con-
tract Documents and a regulatory requirement, the Contractor shall comply with the more 
stringent requirement. 

Part 2 – PRODUCTS (not used) 

Part 3 – EXECUTION (not used) 

End Section 01 41 00 

Section 01 41 23 – FEES  --------------------------------------------------------------------------------------------------------  

Part 1 – GENERAL 

A. The Contractor shall be responsible for the payment of all fees pertaining to the Work, except 
as otherwise explicitly set forth. 

Part 2 – PRODUCTS (not used) 

Part 3 – EXECUTION (not used) 

End Section 01 41 23 

Section 01 41 26 – PERMITS  ---------------------------------------------------------------------------------------------------  

Part 1 – GENERAL 

1.1 Summary 

A. Permits and licenses of a temporary nature necessary for the performance of the Work shall 
be secured and paid for by the Contractor, except as set forth below. 

1.2 State and Federal Permits 

A. The Port District shall be responsible for obtaining all permits required by the U.S. Army Corps 
of Engineers, Washington Shoreline Management Act (SMA), Washington State Environmen-
tal Protection Act (SEPA), and any other state or federal agency permit required by the Work, 
including an NPDES Permit for erosion and sedimentation control during construction (if re-
quired).  A copy of the permit shall be provided to the Architect/Engineer and Contractor prior 
to the start of construction. 

Part 2 – PRODUCTS (not used) 

Part 3 – EXECUTION (not used) 

End Section 01 41 26 

Section 01 42 13 – ABBREVIATIONS  ----------------------------------------------------------------------------------------  

Part 1 – GENERAL 

1.1 Summary 

A. The abbreviations of Associations, units of measurement, and miscellaneous items are de-
fined as they may be used in these Contract Documents or on the Drawings.  Some abbrevia-
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tions used in these Contract Documents or on the Drawings may not be defined in this Sec-
tion. 

B. Associations 
1. AASHTO American Association of State Highway and Transportation Officials 
2. ACI American Concrete Institute 
3. AGC Associated General Contractors of America 
4. AIA American Institute of Architects 
5. AISC American Institute of Steel Construction 
6. AISI American Iron and Steel Institute 
7. ANSI American National Standards Institute 
8. APA American Plywood Association 
9. APWA American Public Works Association 
10. AREA American Railway Engineering Association 
11. ASME American Society of Mechanical Engineers 
12. ASTM American Social for Testing and Materials 
13. AWS  American Welding Society 
14. AWWA American Water Works Association 
15. CRSI Concrete Reinforcing Steel Institute 
16. DIPRA Ductile Iron Pipe Research Association 
17. ICEA Insulated Cable Engineers Association 
18. IEEE Institute of Electrical and Electronics Engineers 
19. IPCEA Insulated Power Cable Engineers Association 
20. ITE Institute of Transportation Engineers 
21. NEMA National Electrical Manufacturer’s Association 
22. NFPA National Fire Protection Association 
23. SAE Society of Automotive Engineers 
24. SSPC Steel Structures Painting Council 
25. WWPA Western Wood Products Association 

C. Codes and Acts 
1. MUTCD Manual on Uniform Traffic Control Devices 
2. NEC National Electric Code 
3. NEPA National Environmental Policy Act 
4. RCW Revised Code of Washington 
5. SEPA State Environmental Policy Act 
6. UBC Uniform Building Code 
7. UL Underwriter’s Laboratory 
8. UPC Uniform Plumbing Code 
9. WAC Washington Administrative Code 

D. Federal Agencies 
1. BIA Bureau of Indian Affairs 
2. BLM Bureau of Land Management 
3. BOR Bureau of Reclamation 
4. DOD Department of Defense 
5. FHWA Federal Highway Administration 
6. NMFS  National Marine Fisheries Services 
7. NRCS Natural Resources Conservation Service 
8. OSHA Occupational Safety and Health Administration 
9. USDA U.S. Department of Agriculture 
10. USEPA U.S. Environmental Protection Agency 
11. USFS U.S. Forest Service 
12. USF&W U.S. Fish and Wildlife 

E. State Agencies 
1. DOE Washington Department of Ecology 
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2. DOH Washington Department of Health 
3. WDFW Washington Department of Fish and Wildlife 
4. WISHA Washington Industrial Safety and Health Administration 
5. WSDOT Washington State Department of Transportation 

F. Material Descriptions 
1. AC Asbestos Cement or Asphalt Concrete 
2. ACP Asphalt Concrete Pavement 
3. BST Bituminous Surface Treatment 
4. C.I. Cast Iron 
5. Conc. Concrete 
6. Culv. Culvert 
7. DI Ductile Iron 
8. FLG Flange  
9. HDPE High Density Polyethylene 
10. MH Manhole 
11. MJ Mechanical Joint 
12. PL Plate 
13. PVC Polyvinyl Chloride 
14. SD Storm Drain 
15. Sht. Sheet 
16. Stl. Steel 
17. W Water 
18. WS Wood Stave 

G. Miscellaneous / Other 
1. CL Centerline 
2. C.O. Clean Out 
3. Cl. Class  
4. Elev. Elevation 
5. El. Elevation 
6. Est. Estimate or Estimated 
7. Extg. Existing 
8. F.F. Finished Floor 
9. I.D. Inside Diameter 
10. I/I Infiltration/Inflow 
11. Incl. Including  
12. IE Invert Elevation 
13. Inv.El. Invert Elevation 
14. Irr Irrigation 
15. LS Lump Sum 
16. L.S. Lump Sum 
17. N.T.S. Not to Scale 
18. O.C. On Center 
19. O.D. Outside Diameter 
20. R/W Right-of-Way 
21. REQD. Required 
22. ROW Right-of-Way 
23. SS Sanitary Sewer 
24. SCH Schedule 
25. SWL Static Water Level 
26. TDH Total Dynamic Head 
27. TM Test Method  
28. Typ. Typical  

H. Units of Measurement 
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1. cfm Cubic Feet Per Minute 
2. CY Cubic Yard(s) 
3. C.Y. Cubic Yard(s) 
4. Cu.Yd. Cubic Yard(s) 
5. Dia Diameter  
6. Ea. Each 
7. F Fahrenheit 
8. fps Feet Per Second 
9. Ft. Foot or Feet 
10. gpm Gallons Per Minute 
11. Hp Horsepower 
12. In. Inch or Inches 
13. L Liter  
14. Lb. Pound(s) 
15. L.F. Linear Foot (Feet) 
16. Lin.Ft. Linear Foot (Feet) 
17. Max.  Maximum 
18. Min. Minimum 
19. MPH Miles Per Hour 
20. Psi Pounds Per Square Inch 
21. Q Flow Rate 
22. R Radius  
23. RPM Revolutions Per Minute 
24. SY Square Yard(s) 
25. S.Y. Square Yard(s) 
26. Sq.Yd. Square Yard(s) 

Part 2 – PRODUCTS (not used) 

Part 3 – EXECUTION (not used) 

End Section 01 42 13 

Section 01 45 00 – QUALITY CONTROL  -----------------------------------------------------------------------------------  

Part 1 – GENERAL 

1.1 Description 

A. The Port and Architect/ Engineer shall, at all times, have access to the Work wherever it is in 
preparation or progress.  In addition, authorized representatives and agents of any participat-
ing federal or state agency shall be permitted to review all Work, materials, invoices for mate-
rials, and other relevant data and records.  The Contractor shall provide proper facilities for 
such access and observation of the Work and also for any review or testing thereof.  The 
Contractor shall notify testing personnel, including testing personnel provided by the Port Dis-
trict or Architect/Engineer, at least twenty-four (24) hours in advance of operations to allow for 
personnel assignments and testing scheduling. 

1.2 Duty to Perform 

A. Tests or reviews by the Architect/Engineer or others shall not relieve the Contractor from 
his/her obligations to perform the Work in accordance with the requirements of these Contract 
Documents and does not make the Architect/Engineer, or others, an insurer of the Contrac-
tor’s Work. 

1.3 Monitoring 

A. The Contractor shall be responsible for providing its own construction monitoring and quality 
control program.  The Contractor shall provide and maintain a quality control program that will 
ensure the quality of the work and materials incorporated into the project.  The Contractor 
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shall provide appropriate quality control personnel and testing facilities and certified testing 
personnel to perform the Work.  A written quality control program shall be provided to the Ar-
chitect/Engineer for review prior to any Work being performed.  The plan shall describe testing 
facilities, qualifications of quality control and testing personnel, testing frequency, and report-
ing schedule. 

1.4 Reexamination 

A. Reexamination of questioned work may be ordered by the Port or Architect/Engineer and, if so 
ordered, the work must be uncovered by the Contractor.  If such work be found in accordance 
with the Contract Documents, the Port shall pay the cost of reexamination and replacement.  
If such work be found not in accordance with the Contract Documents, the Contractor shall 
pay such cost unless he or she shall show that the defect in the work was caused by others 
employed by the Port and, in that event, the Port shall pay such cost. 

1.5 Samples 

A. The Contractor shall submit, at Contractor’s expense, samples of any material to be utilized 
on the project to the Architect/Engineer for review.  The Architect/Engineer may take additional 
samples and provide check tests on material being incorporated into the Work to verify com-
pliance with the requirements of the Contract Documents.  Materials or workmanship found to 
be outside of the specification limits shall be replaced with suitable material at no additional 
expense to the Port.  The Contractor shall pay for all additional reviews and retesting required 
because of defective work or ill-timed notices.  After any tests are completed, the Contractor 
shall be responsible for repairing test areas to match original conditions. 

1.6 Testing and Approval 

A. If the specifications, the Port's instructions, laws, ordinances or any public authority, require 
any work to be specially tested or approved, the Contractor shall give the Port District timely 
notice of its readiness for inspection and, if the inspection is by another authority than the Port 
or Architect/Engineer, of the date fixed for such inspection.  Inspections by the Port shall be 
promptly made and, where practicable, at the source of supply. 

Part 2 – PRODUCTS (not used) 

Part 3 – EXECUTION (not used) 

End Section 01 45 00 

Section 01 55 26 – TRAFFIC CONTROL  ------------------------------------------------------------------------------------  

Part 1 – GENERAL 

1.1 Summary 

A. The Contractor shall furnish all standard traffic control signs required for the Work.  All signs 
furnished by the Contractor remain the property of the Contractor.  All costs incurred by the 
Contractor in placing and maintaining the signs shall be included in the lump sum price in the 
proposal.  If no separate bid item is provided, the cost shall be considered incidental to the 
Contract, and no additional compensation shall be allowed. 

Part 2 – PRODUCTS 

2.1 Materials 

A. The materials used for, and the installation of, all warning and traffic control devices shall con-
form to the applicable provisions of the current edition of Standard Specifications for Road, 
Bridge, and Municipal Construction, Washington State Department of Transportation, and the 
current edition of the Manual on Uniform Traffic Control Devices (MUTCD), U.S. Department 
of Transportation, Federal Highway Administration. 

Part 3 – EXECUTION (not used) 
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End Section 01 55 26 

Section 01 57 13 – EROSION AND SEDIMENT  ---------------------------------------------------------------------------  

Part 1 – GENERAL 

1.1 Summary 

A. The Contractor shall provide pollution, erosion, and sediment control measures as otherwise 
described in the Contract Documents or, in the absence of such description, in accordance 
with the provisions set forth in this Section.  If the Port or Architect/Engineer shall order the 
Work suspended, the Contractor shall continue to control erosion, pollution, and runoff during 
the period of suspension. 

1.2 Noise Pollution 

A. The Contractor shall limit all work generating excessive noise (e.g. impact pile-driving, crush-
ing, drilling, blasting, and grinding) to working days between 8:00am and 5:00pm. 

1.3 Dust Control 

A. The Contractor shall control dust generated directly from the area, or as a consequence, of 
the Work at all times and particularly during periods of high winds or when the Work shall in-
volve grading, earthmoving, crushing, blasting or other operations that generate dust. 

1.4 Seeding 

A. Upon the completion of construction, the Contractor shall seed all disturbed earthen areas not 
otherwise being surfaced. 

B. Seeding shall be conducted during appropriate seasons to encourage germination and 
growth. 

C. The Contractor shall ensure seeded areas have adequate moisture initially and will maintain 
such moisture until the grass has become established. 

D. The Contractor shall, at its sole cost, rework and reseed any areas in which the Port reasona-
bly determines the seed has not adequately germinated. 

Part 2 – PRODUCTS 

2.1 Dust Control 

A. The Contractor may use one or more of the following to control dust during performance of 
the Work: 
1. Water 
2. A soil stabilizer or dust palliative such as Eco-Tac, Soiltac, or Soilfloc. 

2.2 Seeding 

A. The seed mix applied shall be Sunmark Seeds International “DOT Mix”. 

B. Any applied fertilizer shall be an all-purpose balanced, complete fertilizer (e.g. 10-10-10 or 15-
15-15). 

Part 3 – EXECUTION 

3.1 Seeding 

A. All areas to be seeded, including excavated slopes, shall be compacted and prepared unless 
otherwise specified or ordered by the Port or Architect/Engineer.  A sheepsfoot roller, crawler 
tractor, or similar equipment that forms longitudinal depressions at least 2 inches deep shall 
be used for compaction and preparation of the surface to be seeded. 
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B. The entire area shall be uniformly covered with longitudinal depressions formed perpendicular 
to the natural flow of water on the slope. The soil shall be conditioned with sufficient water so 
the longitudinal depressions remain in the soil surface until completion of the seeding. 

C. The Contractor shall notify the Port or Architect/Engineer not less than twenty-four (24) hours 
in advance of any seeding operation and shall not begin the Work until areas prepared or des-
ignated for seeding have been approved. 

D. Seeding shall not be done during sustained winds in excess of ten miles per hour (10 mph) or 
when the ground is frozen, excessively wet, or otherwise untillable.  Seed shall be applied us-
ing one of the following methods: 
1. A hydro seeder that utilizes water as the carrying agent, and maintains continuous agita-

tion through paddle blades.  It shall have an operating capacity sufficient to agitate, sus-
pend, and mix into a homogeneous slurry the specified amount of seed and water or oth-
er material.  Distribution and discharge lines shall be large enough to prevent stoppage 
and shall be equipped with a set of hydraulic discharge spray nozzles that will provide a 
uniform distribution of the slurry. 

2. A blower with an adjustable disseminating device capable of maintaining a constant, 
measured rate of material discharge that will ensure an even distribution of seed at the 
rates specified. 

3. By hand, but only for areas in which the above methods are impractical and with approval 
of the Port or Architect/Engineer. 

E. Seed applied by hand shall be incorporated into the top one-quarter inch (1/4”) of soil by hand 
raking or other method approved by the Port or Architect/Engineer.  Seed shall be applied at a 
rate of no less than eight and one-half pounds per 1,000 sq. ft. (8.5lbs/1,000sf). 

F. Seed applied using a hydroseeder shall utilize a paper mulch tracer to retain moisture and vis-
ibly aid uniform application.  The tracer shall not be harmful to plant, aquatic, and animal life.  
The seed and tracer shall be applied at a rate of thirty pounds per 1,000 sq. ft. 
(30lbs/1,000sf). 

G. Seed applied using a hydroseeder may be applied with fertilizer in one application, provided 
the fertilizer is placed in the hydroseeder tank no more than 1 hour prior to application. 

End Section 01 57 13 

Section 01 58 13 – PROJECT SIGNS  ----------------------------------------------------------------------------------------  

Part 1 – GENERAL 

1.1 Summary 

A. No project sign is required. 

B. One (1) signboard may be provided and installed by the Contractor to identify itself. 

Part 2 – PRODUCTS 

2.1 Sign Board 

A. The signboard shall be 3/4-inch grade B-B high-density plywood with two good sides conform-
ing to PS-1 standard for structural plywood and no greater than four feet by eight feet (4x8) in 
size. 

2.2 Posts 

A. Support posts shall be treated Douglas Fir posts no less than 4 inches by 4 inches (4x4) in 
size. 
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2.3 Hardware 

A. Bolts, nuts, washers, and other mounting hardware shall be galvanized and of the sizes nec-
essary to sufficiently support the sign. 

2.4 Paint 

A. The Contractor shall paint the sign board and posts using grey primer. 

Part 3 – EXECUTION 

3.1 Installation 

A. The sign board shall be installed with a minimum one foot (1’) clearance at grade 

B. A minimum of two posts shall be used using a minimum 3 foot (3’) embedment. 

C. The sign shall be located as directed by the Port. 

3.2 Removal 

A. Upon completion and acceptance of the Work, the Contractor shall remove the sign and posts 
and restore the site to its condition at the start of the project or as required by the Contract 
Documents. 

End Section 01 58 13 

Section 01 71 13 – MOBILIZATION  ------------------------------------------------------------------------------------------  

Part 1 – General 

1.1 Summary 

A. The Contractor shall be responsible for the preparatory work and operations required for the 
Work including, but not limited to, those necessary for the movement of personnel, equip-
ment, supplies, and incidentals to the project site for the establishment of a job shack and/or 
other facilities necessary for Work on the project, for premiums on bonds and insurance for 
the project, for special fees, and for other work and operations that Contractor must perform 
or costs it must incur before beginning Work on the project. 

Part 2 – PRODUCTS (not used) 

Part 3 – EXECUTION (not used) 

End Section 01 71 13 

Section 01 71 23 – FIELD ENGINEERING  ----------------------------------------------------------------------------------  

Part 1 – GENERAL 

1.1 Summary 

A. Surveying and field engineering services shall be performed only by, or under the direct su-
pervision of, a professional land surveyor or civil engineer licensed and registered in the State 
of Washington. 

B. Except as set forth in this Section, the Contractor shall provide all staking required by the 
Work. 

1.2 Preservation 

A. The Contractor shall be responsible for protecting and preserving any monuments, stakes, 
and other markers. 
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B. Monuments, stakes, and other markers not adequately preserved or protected by the Con-
tractor shall be restored by the Port or the Architect/Engineer with the costs of such restora-
tion deducted from the Contractor’s next payment. 

1.3 Staking 

A. The Architect/Engineer shall provide offset stakes to all structures at fifty foot (50’) intervals for 
the following elements of the Work: 
1. Along the length of sanitary sewer mainline with offset and invert elevation data given. 
2. Along the length of storm drain mainline with offset and invert elevation data given. 
3. Along the length of potable water mainline with offset data given. 

B. The Architect/Engineer shall provide slope staking or offset grade staking for all earth-
work/grading at fifty foot (50’) intervals and at all horizontal and vertical angle points. 

C. The Architect/Engineer shall provide blue topping to top of aggregate grade at road centerline 
at fifty foot (50’) intervals and at all horizontal and vertical angle points. 

Part 2 – PRODUCTS (not used) 

Part 3 – EXECUTION 

3.1 Notice 

A. The Contractor shall provide a minimum of forty-eight (48) hours notice to the Archi-
tect/Engineer prior to requiring staking.  Staking shall be requested in typical divisions of Work 
and in full-day increments, if possible. 

3.2 Identification 

A. The Contractor shall clearly identify what items are required to be staked. 

End Section 01 71 23 

Section 01 74 13 – PROGRESS CLEANING  -------------------------------------------------------------------------------  

Part 1 – GENERAL 

1.1 Summary 

A. During the progress of the Work the Contractor shall keep the Site and other areas free from 
accumulations of waste materials, rubbish, and other debris.  Removal and disposal of such 
waste materials, rubbish, and other debris shall conform to all applicable laws and regula-
tions. 

Part 2 – PRODUCTS (not used) 

Part 3 – EXECUTION (not used) 

End Section 01 74 13 

Section 01 74 19 – CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL  -------------------------------  

Part 1 – GENERAL 

1.1 Summary 

A. The Contractor shall be responsible for the management of construction and demolition waste 
on behalf of itself and all subcontractors, vendors, and suppliers. 

B. The Contractor shall provide the containers, bins, and/or storage areas necessary to facilitate 
effective waste management. 

C. Hazardous Materials shall be handled in accordance with the provisions for such materials set 
forth in the Contract Documents. 
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Part 2 – PRODUCTS (not used) 

Part 3 – EXECUTION (not used) 

End Section 01 74 19 

Section 01 74 23 – FINAL CLEANING  ---------------------------------------------------------------------------------------  

Part 1 – GENERAL 

1.1 Summary 

A. The Contractor shall conduct cleaning and waste-removal operations to comply with local 
laws and ordinances and Federal and local environmental and anti-pollution regulations.  The 
contractor shall remove waste materials from the site and dispose of same lawfully.  The Con-
tractor shall not burn or bury waste materials, debris, or excess materials, or discharge vola-
tile, harmful, or dangerous materials into soils, drainage systems, or sanitary sewer systems, 
on Port property. 

B. The Contractor shall complete the following cleaning operations before requesting inspection 
for certification of Substantial Completion for the Work or for any portion of the Work: 
1. Clean the project site, grounds, and surrounding areas disturbed by construction activities 

of rubbish, waste material, litter, and other foreign substances. 
2. Sweep paved areas broom clean and remove petrochemical spills, stains, and other for-

eign deposits. 
3. Rake grounds that are neither planted nor paved to a smooth, even-textured surface. 
4. Remove tools, construction equipment, machinery, and surplus material. 
5. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition free of 

stains, films, and similar foreign substances.  Avoid disturbing natural weathering of exte-
rior surfaces. 

6. Restore reflective surfaces to their original condition. 
7. Remove debris and surface dust from limited access spaces, including roofs, plenums, 

shafts, trenches, equipment vaults, manholes, attics, and similar spaces. 
8. Sweep concrete floors broom clean in unoccupied spaces. 
9. Vacuum carpet and similar soft flooring surfaces, removing debris and excess nap.  

Shampoo carpet and similar soft surfaces if visible soil or stains remain. 
10. Vacuum and mop all hard flooring surfaces. 
11. Clean transparent materials, including mirrors and glass, and remove glazing compounds 

and other noticeable vision-obscuring materials. 
12. Replace chipped or broken glass and other damaged transparent materials. 
13. Remove labels that are not permanent. 
14. Repair and restore all marred, exposed finishes and surfaces and replace any that cannot 

be satisfactorily repaired or restored or that already show evidence of repair or restora-
tion. 

15. Remove grease, dust, dirt, stains, labels, fingerprints, protection and other foreign materi-
als from exposed interior and exterior finished surfaces. 

16. If HVAC units were operated during construction, replace disposable air filters, clean per-
manent air filters, and clean the exposed surfaces of diffusers, registers, and grills.  Clean 
ducts, blowers, and coils if HVAC units were operated without filters during construction or 
as directed by Port. 

17. Remove excess lubrication, paint, mortar, asphalt, and other foreign substances. 
18. Replace all parts subjected to unusual operating conditions during construction. 
19. Clean interior plumbing fixtures to a sanitary condition, free of stains, including stains re-

sulting from water exposure. 
20. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.  Replace 

burned-out bulbs, bulbs noticeably dimmed by use during construction, and any defective 
or noisy starters in fluorescent and mercury vapor fixtures. 

Part 2 – PRODUCTS (not used) 
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Part 3 – EXECUTION (not used) 

End Section 01 74 23 

Section 01 77 19 – CLOSEOUT REQUIREMENTS  ----------------------------------------------------------------------  

Part 1 – GENERAL 

1.1 Substantial Completion 

A. The Contractor shall provide written notice to the Port and/or Architect/Engineer when, in the 
Contractor’s opinion, the Work is Substantially Complete.  The Port and/or Architect/Engineer 
shall evaluate whether or not the Work appears to be Substantially Complete. 
1. If the Work is not Substantially Complete, the contract time shall continue to run and a 

written description and reason for the determination shall be provided to the Contractor.  
The Contractor shall complete the Work described and, upon completion, repeat the pro-
cess set forth above. 

2. If the Work is Substantially Complete, the Contractor shall have ten (10) working days to 
complete all remaining portions of the Work, submit all Operations and Maintenance 
(O&M) Manuals (if applicable), photographs, “As-Built” drawings, materials certifications, 
and warranties (if any), complete all reports and certifications, fulfill all contract require-
ments, submit its final application for payment, and request final inspection and ac-
ceptance. 

1.2 Final Acceptance 

A. Having determined the Work to be Substantially Complete and upon the written request of the 
Contractor for final inspection and acceptance, the Port and/or Architect/Engineer shall review 
all requirements of the Contract and make a final inspection of the Work. 
1. If the Work is not completed as required, the Contract time shall continue to run and a 

written list of those portions of the Work yet to be completed shall be provided to the Con-
tractor.  The Contractor shall then complete the Work described and, upon completion, 
repeat the process set forth above. 

2. If the Work is completed as required, the Port shall accept the Work and make final pay-
ment. 

End Section 01 77 19 

Section 01 78 36 – WARRANITIES  -------------------------------------------------------------------------------------------  

Part 1 – GENERAL 

1.1 Summary 

A. The Contractor warrants to the Port that all materials and equipment incorporated into the 
Work will be new, unless otherwise specified, and that the Work will be of good quality, free 
from faults and defects, and in conformance with the Contract Documents. 

1.2 Warranties 

A. Written warranties made to the Port are in addition to implied warranties and shall not limit the 
duties, obligations, rights, and remedies otherwise available under the law.  Warranty periods 
shall not be interpreted as limitations on time in which the Port can enforce other duties, obli-
gations, rights, or remedies. 

B. Warranties made by subcontractors to the Contractor are a part of the Contractor's responsi-
bility to the Port. 

C. Manufacturer’s disclaimers and limitations on product warranties do not relieve the Contractor 
of the warranty on the Work incorporating the products. 
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D. The Port reserves the right to reject warranties and to limit selections to products with warran-
ties that do not conflict with the requirements of the Contract Documents. 

1.3 Corrections 

A. The Contractor shall correct, replace, or rebuild to an acceptable condition complying with the 
requirements of the Contract Documents any portion of the Work that has failed, or does not 
conform to said requirements, at no cost to the Port. 

B. The Contractor shall remove and replace any other portion of the Work damaged because of 
such failure at no cost to the Port. 

C. When correcting warranted Work that has failed requires removing and replacing other por-
tions of the Work to provide access for correction of warranted Work, the Contractor shall do 
so at no cost to the Port. 

D. When any portion of the Work covered by a warranty has failed and been corrected by re-
placement or rebuilding, the warranty shall be reinstated and equal to the original warranty 
with an equitable adjustment for depreciation. 

E. Correction of the Work shall include shipping, labor, supervision, and related work involved in 
replacing defective parts or materials provided by manufacturers under their warranties. 

Part 2 – PRODUCTS (not used) 

Part 3 – EXECUTION (not used) 

End Section 01 78 36 

Section 31 05 13 – SOILS FOR EARTHWORK  ---------------------------------------------------------------------------  

Part 1 – GENERAL 

1.1 Summary 

A. Section Includes: 
1. Strippings/Topsoil materials. 
2. General Soil materials. 

B. Related Sections: 
1. Section 31 22 13 - Site Grading. 
2. Section 31 32 14 - Cement Soil Stabilization. 

1.2 References 

A. ASTM International: 
1. ASTM D1557 - Standard Test Methods for Laboratory Compaction Characteristics of Soil 

Using Modified Effort (56,000 ft-lbf/ft3 (2,700 kN-m/m3)). 
2. ASTM D2487 - Standard Classification of Soils for Engineering Purposes (Unified Soil 

Classification System). 

1.3 Quality Assurance 

A. Furnish each material from single source throughout the Work. 

B. Perform Work in accordance with Washington State Department of Transportation ‘Standard 
Specifications for Road, Bridge, and Municipal Construction’ latest edition. 

Part 2 – PRODUCTS 

2.1 General Soil Materials 

A. General Soil Type S2:  
1. Excavated and re-used, native, unclassified material. 
2. Free of lumps larger than 1 inch, rocks larger than 6 inches, and debris. 
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2.2 Strippings/Topsoil Materials 

A. Strippings/Topsoil Type S1:  
1. Excavated and re-used, native, unclassified material. 
2. Free of woody debris larger than ½ inch, rocks larger than 6 inches, debris and foreign 

matter. 

2.3 Source Quality Control 

A. Section 01 40 00 - Quality Requirements: Testing and Inspection Services Testing and analy-
sis of soil material. 

B. Testing and Analysis of General Soil Material: Perform in accordance with ASTM D1557. 

C. Testing and Analysis of Topsoil Material: Perform in accordance with ASTM D1557. 

D. When tests indicate materials do not meet specified requirements, change material and re-
test. 

E. Furnish materials of each type from same source throughout the Work. 

Part 3 – EXECUTION 

3.1 Excavation 

A. Excavate general soil and strippings/topsoil from areas designated. Strip topsoil to 6 inch 
depth in designated areas. 

B. Stockpile excess excavated material meeting requirements for subsoil materials and topsoil 
materials. 

3.2 Stockpiling 

A. Stockpile excess materials on site at locations designated by Architect/Engineer. 

B. Stockpile materials 8 feet high maximum. 

C. Direct surface water away from stockpile site to prevent erosion or deterioration of materials. 

3.3 Stockpile Cleanup 

A. Leave unused materials in neat, compact stockpile. 

B. When borrow area is indicated, leave area in clean and neat condition. Grade site surface to 
prevent free standing surface water. 

End Section 31 05 13 

Section 31 10 00 – SITE CLEARING  -----------------------------------------------------------------------------------------  

Part 1 – GENERAL 

1.1 Summary 

A. Section Includes: 
1. Removing surface debris. 
2. Removing designated trees, shrubs, and other plant life. 

B. Related Sections: 
1. Section 31 22 13 - Site Grading. 
2. Section 31 23 18 - Rock Removal. 

1.2 Unit Price – Measurement and Payment 

A. Site Clearing: 
1. Basis of Measurement: Lump Sum. 
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2. Basis of Payment: Includes clearing site, loading and removing waste materials from site, 
salvaging brush plant life. 

1.3 Quality Assurance 

A. Conform to applicable requirements for disposal of debris. 

B. Perform Work in accordance with Washington State Department of Transportation ‘Standard 
Specifications for Road, Bridge, and Municipal Construction’ latest edition. 

Part 2 – PRODUCTS (not used) 

Part 3 – EXECUTION 

3.1 Examination 

A. Verify existing conditions before starting work. 

B. Verify existing plant life designated to remain is tagged or identified. 

C. Identify waste area for placing removed materials. 

3.2 Preparation 

A. Call Local Utility Line Information service at 1-800-424-5555 or 811 not less than two working 
days before performing Work. 
1. Request underground utilities to be located and marked within and surrounding construc-

tion areas. 

3.3 Protection 

A. Locate, identify, and protect utilities indicated to remain, from damage. 

B. Protect bench marks, survey control points, and existing structures from damage or dis-
placement. 

3.4 Clearing 

A. Remove trees and shrubs within project area.  

B. Clear undergrowth and deadwood, without disturbing subsoil. 

3.5 Removal 

A. Stockpile woody debris on-site, as directed by Architect/Engineer.   

B. Continuously clean-up and remove waste materials from site. Do not allow materials to accu-
mulate on site. 

C. Do not burn or bury materials on site. Leave site in clean condition. 

End Section 31 10 00 

Section 31 22 13 – SITE GRADING  ------------------------------------------------------------------------------------------  

Part 1 – General 

1.1 Summary 

A. Section Includes: 
1. Excavating strippings/topsoil. 
2. Excavating general soil. 
3. Cutting, grading, filling, rough contouring, compacting, site for site features. 

B. Related Sections: 
1. Section 31 05 13 - Soils for Earthwork. 
2. Section 31 10 00 - Site Clearing. 
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3. Section 31 23 16 - Excavation. 
4. Section 31 23 18 - Rock Removal. 

1.2 Unit Price – Measurement and Payment 

A. Strippings Fill Type S1: 
1. Basis of Measurement: By cubic yard (computer generated solid volume). 
2. Basis of Payment: Includes excavating existing soil/organics; scarifying substrate surface; 

haul, embank and compact to grade where indicated; and stockpile excess as shown. 

B. General Soil Fill Type S2: 
1. Basis of Measurement: By the cubic yard (computer generated solid volume). 
2. Basis of Payment: Includes excavating existing soil; scarifying substrate surface; haul, 

embank and compact to grade where indicated; and stockpile excess as shown. 

1.3 References 

A. ASTM International: 
1. ASTM D1557 - Standard Test Methods for Laboratory Compaction Characteristics of Soil 

Using Modified Effort (56,000 ft-lbf/ft3 (2,700 kN-m/m3)). 
2. ASTM D2922 - Standard Test Method for Density of Soil and Soil-Aggregate in Place by 

Nuclear Methods (Shallow Depth). 
3. ASTM D3017 - Standard Test Method for Water Content of Soil and Rock in Place by Nu-

clear Methods (Shallow Depth). 

1.4 Submittals 

A. Section 01 33 23 - Submittal Procedures: Requirements for submittals. 

1.5 Closeout Submittals 

A. Project Record Documents: Accurately record actual locations of utilities remaining by hori-
zontal dimensions, elevations or inverts, and slope gradients. 

1.6 Quality Assurance  

A. Perform Work in accordance with Washington State Department of Transportation ‘Standard 
Specifications for Road, Bridge, and Municipal Construction’ latest edition. 

Part 2 – PRODUCTS 

2.1 Materials 

A. Strippings Fill: Type S1 as specified in Section 31 05 13.  

B. General Soil Fill: Type S2 as specified in Section 31 05 13.  

Part 3 – EXECUTION 

3.1 Examination 

A. Verify existing conditions before starting work. 

B. Verify survey bench mark and intended elevations for the Work are as indicated on Drawings. 

3.2 Preparation 

A. Call Local Utility Line Information service at 1-800-424-5555 or 811 not less than two working 
days before performing Work. 
1. Request underground utilities to be located and marked within and surrounding construc-

tion areas. 

B. Identify required lines, levels, contours, and datum. 

C. Protect utilities indicated to remain from damage. 
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D. Protect bench marks, survey control point, fences, sidewalks, paving, and curbs from exca-
vating equipment and vehicular traffic. 

3.3 Strippings Excavation 

A. Excavate top 6” of soil/organics from areas to be further excavated, relandscaped, or regrad-
ed. 

B. Do not excavate wet topsoil. 

C. Use strippings to construct perimeter berms. 

D. Do not remove excess strippings from site.  Stockpile in area designated on site to depth not 
exceeding 8 feet and protect from erosion.  

3.4 General Soil Excavation 

A. Excavate soil from areas to be further excavated, relandscaped, or regraded. 

B. Do not excavate wet soil or excavate and process wet material to obtain optimum moisture 
content. 

C. Do not remove excess soil from site.  Stockpile in area designated on site to depth not ex-
ceeding 8 feet and protect from erosion. 

D. Benching Slopes: Horizontally bench existing slopes greater than 1: 4 to key placed fill mate-
rial to slope to provide firm bearing. 

E. Stability: Replace damaged or displaced soil as specified for fill. 

3.5 Filling 

A. Fill areas to contours and elevations with unfrozen materials. 

B. Place material in continuous layers as follows: 
1. Strippings Fill:  Maximum 12 inches compacted depth (90% optimum density). 
2. General Soil Fill: Maximum 8 inches compacted depth (95% optimum density). 

C. Maintain optimum moisture content of fill materials to attain required compaction density. 

D. Make grade changes gradual. Blend slope into level areas. 

E. Install Work in accordance with Washington State Department of Transportation ‘Standard 
Specifications for Road, Bridge, and Municipal Construction’ latest edition. 

3.6 Tolerances  

A. Section 01 40 00 - Quality Requirements: Tolerances. 

B. Top Surface of Subgrade: Plus or minus 1/10 foot from required elevation. 

3.7 Field Quality Control 

A. Section 01 40 00 - Quality Requirements: Field inspecting, testing, adjusting, and balancing. 

B. Perform laboratory material tests in accordance with ASTM D1557. 

C. Perform in place compaction tests in accordance with the following: 
1. Density Tests:  ASTM D2922. 
2. Moisture Tests: ASTM D3017. 

D. When tests indicate Work does not meet specified requirements, remove Work, replace and 
retest. 

E. Frequency of Tests: 1 test per lift of General Soil Fill per 4,000 square feet of surface area. 

End Section 31 22 13 
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Section 31 23 16 – EXCAVATION  ---------------------------------------------------------------------------------------------  

Part 1 – GENERAL 

1.1 Summary 

A. Section Includes: 
1. Excavating for leachate and freshwater ponds. 

B. Related Sections: 
1. Section 31 05 13 - Soils for Earthwork. 
2. Section 31 22 13 - Site Grading. 
3. Section 31 23 18 - Rock Removal. 

1.2 Unit Price – Measurement and Payment 

A. Excavating Soil Materials: 
1. Basis of Measurement: By cubic yard (computer generated solid volume). 
2. Basis of Payment: Includes general excavating to required elevations, loading, hauling, 

placing and compacting materials in embankment adjacent to Dow Road as directed by 
the Engineer.   

a) Over Excavating: Payment will not be made for over excavated work nor for re-
placement materials. 

1.3 References 

A. Local utility standards when working within 24 inches of utility lines. 

1.4 Submittals 

A. Section 01 33 23 - Submittal Procedures: Requirements for submittals. 

1.5 Quality Assurance 

A. Perform Work in accordance with Washington State Department of Transportation ‘Standard 
Specifications for Road, Bridge, and Municipal Construction’ latest edition. 

Part 2 – PRODUCTS (not used) 

Part 3 – EXECUTION 

3.1 Preparation 

A. Call Local Utility Line Information service at 1-800-424-5555 or 811 not less than two working 
days before performing Work. 
1. Request underground utilities to be located and marked within and surrounding construc-

tion areas. 

B. Identify required lines, levels, contours, and datum. 

C. Protect utilities indicated to remain from damage. 

D. Protect bench marks, survey control points, fences and paving, from excavating equipment 
and vehicular traffic. 

3.2 Excavation 

A. Excavate general soil to accommodate leachate and freshwater ponds indicated. 

B. Slope banks with machine to grade. 

C. Grade top perimeter of excavation to prevent surface water from draining into excavation. 

D. Trim excavation. Remove loose matter. 

E. Notify Architect/Engineer of unexpected subsurface conditions. 
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F. Correct areas over excavated as directed by Architect/Engineer. 

G. Load, haul, place and compact general soil in area designated adjacent to Dow Road to depth 
not exceeding 8 feet and protect from erosion. 

H. Repair or replace items indicated to remain damaged by excavation. 

3.3 Field Quality Control 

A. Section 01 40 00 - Quality Requirements: Field inspecting, testing, adjusting, and balancing. 

3.4 Protection 

A. Prevent displacement or loose soil from falling into excavation; maintain soil stability. 

B. Protect bottom of excavations and soil adjacent to and beneath foundation from freezing. 

C. Protect structures, utilities and other facilities from damage caused by settlement, lateral 
movement, undermining, washout, and other hazards created by earth operations. 

End Section 31 23 16 

Section 31 23 18 – ROCK REMOVAL  ----------------------------------------------------------------------------------------  

Part 1 – GENERAL  

1.1 Summary 

A. Section Includes: 
1. Removing discovered rock during excavation. 
2. Explosives to assist rock removal. 

B. Related Sections: 
1. Section 31 22 13 - Site Grading. 
2. Section 31 23 16 - Excavation. 

1.2 Unit Price - Measurement and Payment 

A. Site Rock Removal: 
1. Basis of Measurement: By cubic yard (solid volume) measured before disintegration. 
2. Basis of Payment: Includes preparation of rock for removal, explosive or mechanical dis-

integration of rock, removal from position, loading and removing from site.  
a) Over Excavating: Payment will not be made for over excavated work nor for re-

placement materials. 

1.3 References 

A. National Fire Protection Association: 
1. NFPA 495 - Explosive Materials Code. 

1.4 Definitions 

A. Site Rock: Solid mineral material with volume in excess of 1 cu yd or solid material that can-
not be removed with an 80,000 lbs. class hydraulic excavator with toothed rock bucket or an 
80,000 lbs. class crawler dozer with single shank ripper. 

1.5 Submittals 

A. Section 01 33 23 - Submittal Procedures: Submittal procedures. 

B. Shop Drawings: Indicate proposed method of blasting, delay pattern, explosive types, type of 
blasting mat or cover, and intended rock removal method. 

C. Survey Report: Submit survey report on conditions of buildings near locations of rock removal. 
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1.6 Quality Assurance 

A. Explosives Firm: Company specializing in explosives for disintegration of rock, with five years 
documented experience. 

1.7 Project Conditions 

A. Conduct survey and document conditions of buildings near locations of rock removal, prior to 
blasting, and photograph existing conditions identifying existing irregularities. 

B. Advise owners of adjacent buildings or structures in writing, prior to executing seismographic 
survey. Explain planned blasting and seismic operations. 

1.8 Scheduling 

A. Coordinate and schedule Work to avoid disruption to occupied buildings nearby. 

B. Conduct blasting operations between hours of 08:00 and 16:00 only. 

Part 2 – PRODUCTS 

2.1 Materials 

A. Explosives: Type recommended by explosive firm following seismic survey and required by 
authorities having jurisdiction. 

B. Delay Device:  Type recommended by explosives firm. 

C. Blast Mat Materials:  Type recommended by explosives firm. 

Part 3 – EXECUTION 

3.1 Examination 

A. Verify site conditions and note subsurface irregularities affecting Work of this section. 

3.2 Preparation 

A. Identify required lines, levels, contours, and datum. 

3.3 Rock Removal by Mechanical Method 

A. Excavate and remove rock by one or more of the following mechanical methods. 
1. Drill holes and use wedges to fracture rock. 
2. Hydraulic breaker 

B. Cut away rock at bottom of excavation to form level bearing. 

C. Remove excavated materials from site. 

D. Correct unauthorized rock removal as directed by Architect/Engineer. 

3.4 Rock Removal by Explosive Methods 

A. When rock is uncovered requiring explosives method for rock disintegration, notify Archi-
tect/Engineer. 

B. Provide seismographic monitoring during progress of blasting operations. 

C. Drill blasting holes within 12 feet of finished slope. 

D. Disintegrate rock and remove from excavation. 

E. Remove rock at excavation bottom to form level bearing. 

F. Remove excavated material from site. 

G. Correct unauthorized rock removal to directions of Architect/Engineer. 
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3.5 Field Quality Control 

A. Section 01 40 00 - Quality Requirements: Field inspecting, testing, adjusting, and balancing. 

End Section 31 23 18 

Section 31 32 14 – CEMENT SOIL STABILIZATION  ---------------------------------------------------------------------  

Part 1 – GENERAL 

1.1 Summary 

A. Section Includes: 
1. Preparation of soil. 
2. Placing soil cement mix. 

B. Related Sections: 
1. Section 31 05 13 - Soils for Earthwork. 
2. Section 31 23 16 – Excavation. 

1.2 Unit Price - Measurement and Payment 

A. Soil Treatment: 
1. Basis of Measurement: By square yard based on cement/soil mix ratio of 6.0%. 
2. Basis of Payment: Includes supplying ingredient materials, scarifying substrate surface, 

mixing and placing where required, compacting and curing. 

1.3 References 

A. ASTM International: 
1. ASTM C150 - Standard Specification for Portland Cement. 

1.4 Submittals 

A. Section 01 33 23 - Submittal Procedures: Requirements for submittals. 

B. Product Data: 
1. Submit mix design and materials mix ratio to achieve specified requirements. 

1.5 Quality Assurance 

A. Perform Work in accordance with Washington State Department of Transportation ‘Standard 
Specifications for Road, Bridge, and Municipal Construction’ latest edition. 

1.6 Environmental Requirements 

A. Do not install mixed materials in wind in excess of 10 mph or when temperature is below 40 
degrees F. 

Part 2 – PRODUCTS 

2.1 Mix Materials 

A. General Soil: Existing reused, unclassified. 

B. Cement: ASTM C150 Portland cement, Normal Type I. 

2.2 Equipment 

A. Equipment: Capable of pulverizing general soil, mixing and placing materials, wetting, consol-
idating, and compacting material. 

2.3 Soil Cement Mix 

A. Mix general soil and cement in accordance with the following. 
1. Cement: Minimum six (6) percent of dry mixed materials by volume. 
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B. Add water to mix to achieve homogeneous damp mixture without lumping, yet not creating 
wet plastic consistency. 

Part 3 – EXECUTION 

3.1 Examination 

A. Verify existing conditions before starting work. 

B. Do not backfill over frozen or spongy subgrade surfaces. 

3.2 Preparation 

A. Coordinate requirements with other site work operations. 

B. Proof roll subgrade to identify soft areas; excavate and correct those areas. 

C. The soil in the top six (6) inches of grade shall be pulverized such that 100 percent passes a 
1-inch sieve, and a minimum of 80 percent passes a No. 4 sieve, exclusive of gravels retained 
on these sieves. 

3.3 Soil Treatment  

A. Portland cement shall be spread uniformly on the soil in such quantity that all soil to be treated 
receives the minimum percentage of cement.   

B. Cement shall be applied to an area such that the mixing operation can be continuous and 
completed in daylight within six (6) hours of application. 

C. The moisture content of the soil, at the time of cement application, shall not exceed that which 
permits uniform and intimate mixing of soil and cement during dry mixing operations. 

D. No equipment, except that used in spreading the cement, will be allowed to pass over the 
freshly spread cement until it is mixed with the soil. 

E. Unless otherwise shown on the plans, either method (1) or (2) below may be used at the op-
tion of the Contractor. 
1. Multiple-Pass Traveling Mixer 

a) Site mix subsoil and cement using a multiple-pass dry-mix operation until it has 
been sufficiently blended to prevent to formation of cement balls when water is 
applied.   

b) Immediately after dry-mixing is complete, water as necessary shall be uniformly 
applied and incorporated into the mixture.  Maintain optimum moisture content of 
mix materials to attain required stabilization. After the last increment of water has 
been added, mixing shall continue until a thorough and uniform mix has been ob-
tained. 

c) Place mixed materials within three (3) hours of adding water to mix. 
2. Single-Pass Traveling Mixer 

a) Site mix subsoil and cement using a single-pass dry-mix operation until it has 
been sufficiently blended to prevent to formation of cement balls when water is 
applied.  Un-pulverized soil lumps in the mixture that are dry will not be allowed.  
The Contractor may have to “pre-wet’ the soil as necessary to correct this condi-
tion. 

b) The mixer shall be provided with a visible means of accurately gauging the water 
application.  The water shall be applied uniformly through a pressurized spray bar. 

c) The mixer shall in one continuous operation thoroughly moist mix the soil, cement 
and water; spread the completed cement soil mixture evenly over the machine 
processed width of the subgrade and leave it in a loose condition ready for imme-
diate compaction. 

F. Commence compaction of mix no later than 30 minutes after placement. 
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G. Compact cement-soil mix to 95% of optimum density per ASTM D-1557.  Mixture must be 
within -0 to +2 percent of the optimum moisture and shall be less than needed to cause insta-
bility during compaction and finishing.  

H. Within two (2) hours of initial cement application the resulting surface shall be shaped to re-
quired line, grade, and cross section.  Water shall be uniformly applied as needed and thor-
oughly mixed in with a spike tooth harrow or equal. 

I. Recompact surface with a pneumatic tire roller to produce a dense, uniform surface, free of 
surface compaction planes, cracks, ridges or loose material 

J. Make grade changes gradual. Blend slopes into level areas. 

K. At end of day, terminate completed Work by forming straight and vertical construction joint. 

L. Replace damaged fill with new mix to full depth of original mix. 

M. Remove surplus mix materials from site. 

3.4 Curing 

A. Immediately following compaction of mix and for three (3) days thereafter, fog top surface with 
water and maintain in a moist condition. 

3.5 Tolerances 

A. Section 01 40 00 - Quality Requirements: Tolerances. 

B. Top Surface of Fill: Plus or minus one inch from required elevations. 

3.6 Field Quality Control 

A. Section 01 40 00 - Quality Requirements: Field inspecting, testing, adjusting, and balancing. 

B. When tests indicate Work does not meet specified requirements, remove Work, replace and 
retest. 

C. Frequency of Tests:  1 test per lift per 4,000 square feet of surface area. 

End Section 31 32 14 

Section 32 11 23 – AGGREGATE BASE COURSES  ---------------------------------------------------------------------  

Part 1 – GENERAL 

1.1 Summary 

A. Section Includes: 
1. Aggregate base course. 

B. Related Sections: 
1. Section 31 22 13 - Site Grading 

1.2 Unit Price - Measurement and Payment 

A. Aggregate Base Course: 
1. Basis of Measurement: By cubic yard (computer generated solid volume). 
2. Basis of Payment: Includes supplying aggregate material, placing where required, and 

compacting. 

1.3 References 

A. ASTM International: 
1. ASTM D2922 - Standard Test Method for Density of Soil and Soil-Aggregate in Place by 

Nuclear Methods (Shallow Depth). 
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2. ASTM D3017 - Standard Test Method for Water Content of Soil and Rock in Place by Nu-
clear Methods (Shallow Depth). 

B. Washington State Department of Transportation: 
1. ‘Standard Specifications for Road, Bridge, and Municipal Construction’  Section 9-03.9(3)-

Crushed Surfacing Base Course 

1.4 Submittals 

A. Section 01 33 23 - Submittal Procedures: Requirements for submittals. 

B. Samples: Submit, in air-tight containers, 50 lb. sample of each type of aggregate to testing la-
boratory if the supplier does not have a current (less than 2 years old) ASTM D1557 analysis. 

C. Materials Source: Submit name of aggregate materials suppliers. 

1.5 Quality Assurance 

A. Furnish each aggregate material from single source throughout the Work. 

B. Perform Work in accordance with Washington State Department of Transportation ‘Standard 
Specifications for Road, Bridge, and Municipal Construction’ latest edition. 

Part 2 – PRODUCTS  

2.1 Aggregate Materials 

A. Base Aggregate: WSDOT Crushed Surfacing Base Course. 
 

Sieve Size Percent Passing 

1-1/4 inches 99 to 100 

1 inch 80 to 100 

5/8 inches 50 to 80 

No. 4 25 to 45 

No. 40 3 to 18 

No. 200 0 to 7.5 

Part 3 – EXECUTION 

3.1 Examination 

A. Verify existing conditions before starting work. 

B. Verify compacted substrate is dry and ready to support paving and imposed loads. 
1. Proof roll substrate with loaded ten (10) - yard dump truck or 3,000 gallon water truck in a 

minimum of two perpendicular passes to identify soft spots. 
2. Remove soft substrate and replace with compacted fill as specified in Section 31 22 13. 

C. Verify substrate has been inspected, gradients and elevations are correct. 

3.2 Preparation 

A. Correct irregularities in substrate gradient and elevation by scarifying, reshaping, and re-
compacting. 

B. Do not place fill on soft, muddy, or frozen surfaces. 

3.3 Aggregate Placement 

A. Spread aggregate over prepared substrate to total compacted thickness indicated on Draw-
ings. 
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B. Roller compact aggregate to 95 percent of the optimum dry density. 

C. Level and contour surfaces to elevations, profiles, and gradients indicated. 

D. Maintain optimum moisture content of fill materials to attain specified compaction density. 

E. Use mechanical tamping equipment in areas inaccessible to compaction equipment. 

3.4 Tolerances 

A. Section 01 40 00 - Quality Requirements: Tolerances. 

B. Maximum Variation From Flat Surface:  1/2 inch measured with 10 foot straight edge. 

C. Maximum Variation From Thickness:  1/4 inch. 

D. Maximum Variation From Elevation:  1/2 inch. 

3.5 Field Quality Control 

A. Section 01 40 00 - Quality Requirements: Field inspecting, testing, adjusting, and balancing. 

B. Compaction testing will be performed in accordance with ASTM D2922 and ASTM D3017. 

C. When tests indicate Work does not meet specified requirements, remove Work, replace and 
retest. 

D. Frequency of Tests: One test for every 4,000 square feet of each layer of compacted aggre-
gate. 

3.6 Compaction 

A. Compact materials to 95 percent of maximum density as determined in accordance with 
ASTM D1557. 

End Section 32 11 23 

Section 33 21 00 – WATER SUPPLY WELLS  ------------------------------------------------------------------------------  

Part 1 – GENERAL 

1.1 Summary 

A. Section Includes: 
1. Drilling and casing water well. 
2. Pump and controller. 
3. Water and system testing and certification. 

1.2 Unit Price - Measurement and Payment 

A. Cased Water Well: 
1. Basis of Measurement: By vertical foot of well depth for each bore diameter. 
2. Basis of Payment: Includes drilling, casing and grout surface seal. 

B. Uncased Water Well: 
1. Basis of Measurement: By vertical foot of well depth for each bore diameter. 
2. Basis of Payment: Includes drilling. 

C. Pump: 
1. Basis of Measurement: By lump sum. 
2. Basis of Payment: Includes: 

a) Pump, motor drive, riser pipe, and pipe fittings. 
b) Pitless adaptor, ID tag and cap. 
c) Pump controller, wiring and air line. 
d) Testing and temporary power. 
e) Disinfection of well. 
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f) Appurtenances and Accessories. 

1.3 Reference Standards 

A. ASTM International: 
1. ASTM A53 - Standard Specification for Pipe, Steel, Black and Hot-Dipped, Zinc-Coated, 

Welded and Seamless. 
2. ASTM D1784 - Standard Specification for Rigid Poly(Vinyl Chloride) (PVC) Compounds 

and Chlorinated Poly(Vinyl Chloride) (CPVC) Compounds. 

B. American Water Works Association: 
1. AWWA A100 - Water Wells. 

C. National Electrical Manufacturers Association: 
1. NEMA MG 1 - Motors and Generators. 
2. NEMA 250 - Enclosures for Electrical Equipment (1000 Volts Maximum). 

1.4 Sequencing 

A. Sequence Work to occur with other site activities. 

1.5 Submittals 

A. Section 01 33 23 - Submittal Procedures: Requirements for submittals. 

B. Product Data: Submit data indicating rated capacities, weights, accessories, electrical name-
plate data, and wiring diagrams. 

C. Manufacturer Instructions: 
1. Submit detailed instructions on installation requirements, including storage and handling 

procedures. 
2. Indicate rigging and assembly. 

D. Field Quality-Control Submittals: Indicate results of Contractor-furnished tests and inspec-
tions. 

E. Qualifications Statement: 
1. Submit qualifications for drilling firm. 

1.6 Closeout Submittals 

A. Section 01 77 19 - Execution and Closeout Requirements: Requirements for submittals. 

B. Project Record Documents: Record actual locations of well, depth, subsoil strata, and drilling 
difficulties encountered. 

C. Submit signed copy of driller's log book statements. 

D. Submit executed certification of well pump after performance testing. 

E. Submit documents required by Klickitat County Health Department and the Washington State 
Department of Ecology. 

F. Provide certificate of compliance from Klickitat County Health Department indicating that wa-
ter quality meets requirements. 

G. Operation and Maintenance Data: Submit equipment manuals. 

1.7 Quality Assurance 

A. Perform Work according to AWWA A100. 

B. Perform Work according to State of Washington standards and regulations. 
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1.8 Qualifications 

A. Drilling Firm: Company specializing in performing Work of this Section with minimum five (5) 
years' documented experience and licensed in State of Washington. 

Part 2 – PRODUCTS 

2.1 System Description 

A. Water well with following characteristics: 
1. Upper Drill Hole:  10-inch diameter and a minimum of 18 feet deep. 
2. Lower Drill Hole: 6-inch diameter and 267 feet deep (estimated). 
3. Casing Size: 6-inch inside diameter and a minimum of 18 feet long. 
4. Grout Seal Depth: 18 feet (minimum). 
5. Total Well Depth: 700 feet (maximum). 
6. Pump Depth: 275 feet (estimated). 

2.2 Performance and Design Criteria 

A. Water well capable of producing minimum 40 gpm of water. 

2.3 Well Pumps 

A. Manufacturers: 
1. Grundfos 
2. Schaefer 
3. Goulds 

B. Description: 
1. Submersible type for deep well pump. 
2. Water lubricated. 
3. 4-inch diameter pump and motor suitable for insertion in 6-inch diameter pipe. 

C. Casing: 
1. Casting with stainless steel housing and intake screen. 
2. Check Valve: Stainless steel stem and valve seat with rubber seal built into discharge 

casting. 

D. Impellers and Diffusers:  Glass-reinforced thermoplastic with stainless steel wear rings. 

E. Shaft: Stainless steel with stainless steel shaft sleeve. 

F. Performance and Design Criteria: 
1. Flow Rate: 40 gpm at 300 feet total dynamic head (estimated). 

G. Operation: 
1. Electrical Characteristics: Voltage: 230 V, single phase, 60 Hz. 
2. Motors:  NEMA MG 1, submersible type. 
3. Pump Controller: 

a) NEMA 250 Type 3R enclosure with main disconnect interlocked with door. 
b) Single point power connection and grounding lug. 
c) Across-the-line electric motor starter with starting relay and ambient compensate 

quick trip overloads in each phase with manual trip button and reset button. 
d) Circuit breaker. 
e) Control transformer. 
f) HAND-OFF-AUTO selector switches. 
g) Pilot lights. 

H. Pump Lift Cable: 
1. Stainless steel, multi-stranded aircraft cable with high tensile strength. 
2. Cable Ends: Fitted with closed loop fittings. 
3. Length: Depth of shaft plus 20 feet. 
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2.4 Well Casings 

A. Description: 
1. Schedule 40 steel pipe, ASTM A53, Grade A or B. 
2. Internal Diameter:  6 inches. 
3. Accessories: Pitless adaptor and ventilated well cap. 

2.5 Mixes 

A. Grout: 
1. Type: Portland cement, ASTM C150, Type 1. 
2. Mixture: Not more than 5 gal. of water per 94-lb. bag of cement. 
3. Obtain approval of Architect/Engineer to use bentonite or other additives, up to 6 percent 

by weight of cement, to reduce shrinkage permeability, increase fluidity, or control setting 
time. 

2.6 Accessories 

A. Pitless Adapters: 
1. Furnish materials according to State of Washington standards. 

B. Well Seals: 
1. Furnish materials according to State of Washington standards. 

C. Well Caps: 
1. Furnish materials according to State of Washington standards 
2. Description: Watertight, lockable. 
3. Material:  Cast Iron. 

D. Riser Pipes: 
1. Schedule 120 threaded PVC pipe, ASTM D1784. 
2. Nominal Diameter: 2 inches. 

E. Cable Ties:  
1. Threaded plastic strap. 

Part 3 – EXECUTION 

3.1 Examination 

A. Section 01 77 19 - Execution and Closeout Requirements: Requirements for installation ex-
amination. 

B. Verify that Site conditions are capable of supporting equipment for performing drilling opera-
tions and testing. 

3.2 Preparation 

A. Section 01 77 19 - Execution and Closeout Requirements: Requirements for installation prep-
aration. 

B. Protect structures near well from damage. 

3.3 Installation 

A. Drilling: 
1. Drill concentric well shaft to diameters and depths as required to meet performance crite-

ria. 
2. Place well casing immediately after drilling and set firmly in place. 
3. Remove loose material from shaft bottom. 
4. Allow inspection of casing prior to placement of grout. 
5. Place grout tight to surrounding Work according to regulatory requirements. 
6. Maintain well opening and casing free of contaminating materials. 
7. Cut off shaft top 24 inches above grade; prevent metal cuttings from entering casing. 
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8. Record accurate log of materials penetrated to determine depths and thicknesses of un-
derlying formations. 

9. Disinfect well per State of Washington regulations. 
10. Installation Standards: Install Work according to State of Washington standards. 

B. Pump: 
1. Electrical Connections: As required by State of Washington standards. 
2. Secure pump lifting cable to pump. 
3. Install pump onto threaded riser pipe. 
4. Set pump intake 275 feet (estimated) below finished grade. 
5. Secure wiring harness to pump column at 10-foot intervals. 
6. Install pitless adapter to set pump discharge at 3 feet below finished grade. 

3.4 Tolerances 

A. Section 01 40 00 - Quality Requirements: Requirements for tolerances. 

B. Maximum Variation From Plumb:  According to AWWA A100. 

C. Maximum Offset From Indicated Alignment:  1-inch. 

3.5 Field Quality Control 

A. Section 01 40 00 - Quality Requirements: Requirements for inspecting and testing. 

B. Performance Testing: 
1. Notify Architect/Engineer at least three days prior to flow rate testing.   
2. Test pump well at a minimum of 40 gpm for 8 hours: 
3. Monitor water level drawdown before, during and after test period as directed by Archi-

tect/Engineer. 
4. Monitor pump flow rate (instantaneous and total). 

C. Quality Testing: 
1. Obtain water sample for bacteriological and nitrate/nitrite testing by Architect/Engineer. 

End Section 33 21 00 


